
   
 

 

  

 

ADVERTISEMENT FOR BIDS 
Pigeon Forge Access Drive and Trailhead 

 
City of Pigeon Forge, Tennessee 
 

 
Sealed bids for the Pigeon Forge Access Drive and Trailhead project will be received by The City of Pigeon 
Forge Parks and Recreation Department, 170 Community Center Drive, Pigeon Forge, TN 37863, until 2:00 
P.M., local time, November 29, 2018; the bids will be publicly opened and read aloud at that time and place.   
 
Bid Packets may be obtained on or after November 12, 2018 online at http://cityofpigeonforge.com/CityAdmin-
BidInformation.aspx  
 
Prospective bidders must register at Lose Design, 2809 Foster Ave, Nashville, TN 37210, (615)242-0040 to 
receive additional information or addenda. 

 
No bidder may withdraw his bid within 60 days after the actual date of the opening thereof. All work to be 
undertaken as part of this project must be undertaken in accordance with all local, state and federal regulations 
and requirements.  
 
Sealed bids shall be marked “Pigeon Forge Access Drive and Trailhead.”  
 
The City of Pigeon Forge hereby notifies all firms that it will affirmatively assure that in any contract entered into 
pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit 
bids in response to this request and will not be discriminated against on the grounds of race, color or national 
origin on consideration for an award. Successful firms shall comply with all federal, state, and local 
requirements applicable to this project. 
 
The City of Pigeon Forge, reserves the right to reject any and all submissions and to waive any informality in 
any submission, if that action is in the best interest of the city.   
 
 
 
 
To Run One (1) Time: Sunday, November 11, 2018  
Please Send Bill and Affidavit to: Lose Design, 2809 Foster Ave, Nashville, TN 37210 or 
ldavidson@lose.design 

http://cityofpigeonforge.com/CityAdmin-BidInformation.aspx
http://cityofpigeonforge.com/CityAdmin-BidInformation.aspx
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ADDENDUM #1 
 
 
Date: November 12, 2018 

Project No. 17205 

Project Name: Access Drive and Trailhead (Pigeon Forge, Tennessee) 

 
This addendum supersedes and supplements all portions of the bidding documents and becomes part of the Contract Documents 
for the above-referenced project. 
 
Failure to acknowledge this addendum in the Bid Form may result in the Bid being deemed non-responsive. 
 
Where any original item is amended, voided, or superseded hereby, the provision of such item not so specifically amended, voided, 
or superseded shall remain in effect. 
              
 
NARRATIVE: 
 

1. Insurance requirements for the project. 
o The General Liability coverages provided by the Contractor is primary over any coverages of the Owner. 
o Liability Insurance shall include all major divisions of coverage and be on a comprehensive basis including: 

▪ Premises-Operations (including X-C-U) 
▪ Independent Contractor's Protective 
▪ Products and Completed Operations 
▪ Personal Injury Liability with Employment Exclusion deleted 
▪ Contractual - including specified provisions for the Contractor's obligations under Paragraph 3.18 
▪ Owned, non-owned, and hired motor vehicles 
▪ Broad Form Property Damage including Completed Operation 
▪ Umbrella Excess Liability 
All insurance policies shall be written on an occurrence basis. 

o If the General Liability coverages are provided by a Commercial General Liability Policy on a claim-made 
basis, the policy date or Retroactive Date shall predate the Contract; the termination date of the policy or 
applicable extended reporting period shall be no earlier than the termination date of coverages required to be 
maintained after final payment, certified in accordance with paragraph 9.10.2. 

o Contractor acknowledges that all records relating to this Agreement and the Services to be provided under 
the contract may be a public record subject to Tennessee’s Open Records Act (T.C.A. § 10-7-503). 
Contractor shall cooperate fully in responding to such request and making all records, not exempt, available 
for inspection and copying as provided by law. 

o The Insurance required shall be written for not less than the following, or greater, if required by law: 
▪ Worker’s Compensation: 
▪ State:   Statutory Limit 
▪ Applicable Federal:   Statutory Limit 
▪ Employer's Liability:  $1,000,000 

(without restriction as to whether covered by worker’s compensation law. 
o Comprehensive General Liability 
o (including Premises-Operations; Independent Contractor's Protective; Products and Completed Operations: 

Broad Form Property Damage): 
▪ Bodily Injury: 

• $1,000,000 Each Occurrence 

• $1,000,000 Annual Aggregate 
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▪ Property Damage: 

• $1,000,000 Each Occurrence 

• $1,000,000 Annual Aggregate 
 

▪ Maintain Products and Completed Operations Insurance for a period of two years after final 
payment. 

▪ Property Damage Liability Insurance will include X, C and U (explosion, collapse and underground) 
coverage. 

 
o Contractual Liability (Hold Harmless Coverage):  

▪ Bodily Injury: 

• $1,000,000 Each Occurrence 

• $1,000,000 Annual Aggregate 
▪ Personal Injury, with Employment Exclusion detailed: 

• $1,000,000 Annual Aggregate 
 

o Comprehensive Automobile Liability (owned, non-owned, hired): 
▪ Bodily Injury: 

• $1,000,000 Each Person   

• $1,000,000 Each Occurrence 
 

o Property Damage: $1,000,000 Each Occurrence 
 

o Excess Limits Liability Policy (Umbrella):   $1,000,000 
 

o The following shall be included as additional insured parties on Contractor’s liability policies: 
▪ City of Pigeon Forge, Tennessee – Owner 
▪ Lose Design (Lose & Associates, Inc.) – Architect 

 
o Each policy shall provide either in the body of the policy or by appropriate endorsement (rider) to the policy, 

that such policy cannot be altered or canceled in less than ten days after the mailing of written registered 
notice to the Owner of such alternation or cancellation, or not less than five days after actual receipt by the 
Owner of such written notice. 

o If this insurance is written on the Comprehensive General Liability policy form, the Certificates shall be AIA 
Document G705, Certificate of Insurance.  If this insurance is written on a Commercial General Liability 
policy form, ACORD form 25S will be acceptable. 

o Furnish one copy of each Certificate of Insurance herein required for each copy of the Agreement which shall 
specifically set forth evidence of all coverage required by the Contract. The form of the certificate shall be 
AIA Document G705 or a form approved by the Architect.  Furnish to the Owner copies of endorsements that 
are subsequently issued amending coverage or limits. 

o The Contractor shall purchase and maintain insurance covering the Owner's contingent liability for claims 
which may arise from operations under the Contract. 

 
 

2. Please see marked location for power source for light poles. Power shall be underground and come from existing pole 
foundation. Example of pole and base provided by owner on plan sheet C4.00 Detail 6. (details provided by owner from 
previous project) 
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NOTE: Receipt of this Addendum must be acknowledged on the Bid Form. 
 
 
END OF ADDENDUM 
 





INDEX TO BIDDING INSTRUMENTS 
 
GENERAL NOTES 
 

1. This Project Manual follows the Construction Specifications Institute (CSI) MasterFormat 
organizational system. 
 

2. Non-applicable division and section references have been omitted. 
 

3. Recipients of bidding instruments must consult the Index to Bidding Instruments to 
determine the full scope of work involved and to ensure that all pages of the Project Manual 
have been included.  Recipients must also consult the Construction Drawings Cover to 
ensure all drawing pages have been included within the drawing set.  If any material is 
deemed absent, the Bidder is responsible for notifying the Contact Person identified in Part 
1 to obtain the missing items. 
 

4. Bidders must register as a Plan Holder with the owner to receive bidding instrument updates 
and addenda.  Neither the City nor the City's Representative will be responsible for bids 
submitted that are based on incomplete bidding instruments. 
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Instructions and Conditions 

• Submission to Pigeon Forge Parks and Recreation Department 

The City is seeking proposals for the provision of services set forth in the proposal 

requirements.  Proposals must be received by the City at the Office of the Parks and 

Recreation Director, Pigeon Forge Community Center, ATTN: Pigeon Forge Access Drive 

and Trailhead, 170 Community Center Drive, Pigeon Forge, Tennessee 37863, until 

2:00pm local time on November 29, 2018.  Late proposals will not be considered and 

will be returned unopened.   

• Deadline and Late Responses 

No proposals received after the deadline date and time will be accepted.  Proposals 

postmarked on the deadline date but received in the Parks and Recreation Director’s 

Office after the specified time will be considered late and will be returned unopened.  

The City will not accept proposals submitted by fax or electronic mail. 

• Organization of Proposal and Completeness 

All proposals must be sealed and the envelope clearly marked with the proposers name 

and the words, “Pigeon Forge Access Drive and Trailhead, Deadline Date November 29, 

2018.”  Failure to provide this information on the envelope may result in the proposal 

not being considered.  Proposers must allow sufficient time to ensure receipt of the 

proposal.  It shall be the sole responsibility of the proposer to have the proposal 

delivered to the City before the proposal deadline. Partial or incomplete proposals will 

be rejected.  All proposals should be typewritten.  If not typewritten, they must be 

written in ink and clearly legible, and numbers must be expressed in both words and 

figures.  Erasures, white-outs, typeover’s, and other modifications should be initialed. 

Proposers are cautioned to verify their proposal response prior to submission.   

• Signature 

All proposals must be signed by a duly authorized officer of the company empowered 

with the legal right to bind the company.  A typed name will not be acceptable without 

the person’s written signature as well.  Signatures are required where indicated; failure 

to comply with this requirement shall be cause for rejection of proposal.  All submitted 

proposals must be binding for a period of one hundred twenty (120) days from the 

proposal submission deadline.   

• Response to Terms and Conditions 

Unless an exception is taken, the awarded contract will contain the requirements of this 

Request for Proposal.  In its sole discretion, the City reserves the right to either consider 

or reject any proposals which takes exception to the specifications or attached contract.   

• Additional Requirements  



If necessary, the City may request one or more proposers to make an oral presentation 

to the City.   

• Completeness of Request for Proposal (“RFP”) 

These documents constitute the complete set of specification requirements and RFP.  

The proposer is responsible for ensuring that all pages and all addenda are received.  

The City advises all proposers to closely examine this RFP package and immediately 

direct any questions regarding the completeness of this RFP package and any addenda 

thereto to the City’s Contact Person. 

• Proposal Interpretation-Communication with the Pigeon Forge Parks and Recreation 

Department 

Lanny Goodwin, Director of Pigeon Forge Parks and Recreation Department, is 

responsible for coordinating communications between the department and firms 

submitting proposals.  If additional information is required in order to make an 

interpretation of items in this RFP, written questions (including faxes or e-mails) will be 

accepted until seven (7) days prior to the proposal submittal date.  All questions 

regarding the RFP should be addressed to: 

Lanny Goodwin, CPRP, Director 

  Pigeon Forge Parks & Recreation 

  170 Community Center Drive 

  Pigeon Forge, TN 37863 

  Telephone: (865) 429-7373 

  Fax: (865) 429-7374 

  Email: lgoodwin@cityofpigeonforgetn.gov 

The City specifically requests that no contact concerning this RFP be made with any 

other City personnel until the selection process has been completed.  Failure to honor 

this requirement will be viewed negatively in the selection process and may result in the 

disqualification of the proposal.   

• Discrepancies, Errors, and Omissions 

Any discrepancies, errors, omissions, or ambiguities in this RFP, the specifications or 

addenda (if any) should be reported to the contact person for the Pigeon Forge Parks 

and Recreation Department.  If necessary, a written addendum will be issued to firms on 

record and the addendum will be incorporated in the RFP and will become part of the 

contract.  The City will NOT be responsible for any oral instructions, clarifications or 

other communications and no such oral communication may be relied on by any 

proposer.  Certain mistakes may be corrected so long as the intended correct proposal 

response is clearly evident.   

• Further Negotiation 

mailto:lgoodwin@cityofpigeonforgetn.gov


The City reserves the right to further negotiate, after the RFPs are opened, with any 

potential firm if such is deemed necessary at the discretion of the City.  

• Analysis of RFP 

The contract will be awarded to the vendor submitting the best RFP, considering the 

following criteria: 

a) Prior experience in the field; 

b) Prior experience with the City of Pigeon Forge, if applicable; 

c) Qualifications of staff to be assigned to the work- this will be determined 

from resumes submitted and education, position in firm, years of 

experience, and types of experience will be considered; 

d) Proposer’s understanding of the work to be performed- this will be 

determined by evaluation of time estimates for performing each step in 

the total services proposed; 

e) Price per unit of service; 

f) The proposal meets or exceeds all of the requirements and expectation 

defined in the RFP and the scope of work; 

g) The firm has all the available resources to meet all the requirements, 

such as personnel, experience and expertise as describes in the RFP to 

successfully complete the job; 

h) The firm is an Equal Opportunity Employer; 

i) The firm can meet deadlines imposed by the City; and, 

j) The firm can comply with any applicable local, state and federal 

guidelines. 

 

• Economy of Preparation 

RFP should be prepared simply and economically, providing a straightforward, concise 

description of proposer’s capabilities to satisfy the requirements of the RFP.  Emphasis 

should be on the completeness and clarity of content. 

• Subcontracting 

If any part of the work is, or is to be, subcontracted, the proposer shall provide within 

the RFP a description of the subcontracting organization and the contractual 

arrangements made therewith.  All subcontractors will be subject to approval by the 

City.  The successful proposer will also furnish the corporate or company name and the 

names of the officers or principals of said companies proposed as subcontractors by the 

proposer. 

• Proposal Modification 



Proposals may be modifies, withdrawn, and/or resubmitted in writing to the City prior 

to the deadline for proposal submission.  After this deadline, no withdrawals or 

resubmissions may be made for any reason. 

• Tax Exempt 

The City is exempt from federal and state taxes.  Upon request, the City will provide a 

sales tax exemption certificate to the awarded firm.  Contractors doing business with 

the City shall not be exempted from paying sales tax to their suppliers for materials to 

fulfill contractual obligations to the City, nor shall any vendor be authorized to use the 

City’s Tax Exemption Number in securing such materials.   

• Pricing Effective for Duration of Project 

The successful proposer shall provide in their proposal price the cost of services 

rendered including labor, travel, supplies and all other costs that may be incurred for 

the delivery of services requested.  Pricing shall be effective for the duration of the 

project.  If, in the proposer’s opinion, additional equipment or services are necessary to 

complete this project, this shall be included with explanation in the proposal.  It is 

requested that proposers raise any such questions in advance of submitting a proposal 

to the City.  To submit a proposal implies consent to the terms set forth in this RFP. 

• Approval Required 

No award or acquisition can be made until approval by the City Council.  The City will 

not be obligated to proposers for equipment and/or services until the completion of a 

signed contract approved by authorized officials of the City.  This solicitation in no 

manner obligates the City to the eventual rental, lease, or purchase of any equipment or 

services described, implied, or which may be proposed, until confirmed by a written 

contract.  Progress towards this end is solely at the discretion of the City and may be 

terminated at any time prior to the signing of a contract.   

• Consideration of Proposal 

Any items proposed deemed not of equal and/or better and of comparable quality as 

that specified shall be cause for rejection of the proposal.  In addition to the price, the 

following aspects will also be considered in the award of a contract: 

a) The ability of the proposer to perform the contract or to provide the 

material for service required; 

b) Whether the proposer can perform the contract and provide the material 

or service promptly or within the time specified without delay or 

interference; 

c) The character, integrity, reputation, experience and efficiency of the 

proposer; 

d) The previous and existing compliance by the proposer with laws and 

ordinances relating to the contract or service; 



e) The ability of the proposer to provide future service for the use of the 

subject contract; and, 

f) Terms and conditions stated in RFP 

• Terms and Conditions 

The City reserves the right to reject any and all responses, to waive any irregularities in a 

proposal, to make awards to more than one proposer, to accept any part or all of a 

proposal, or to accept the proposal (or Proposals) which, in the judgment of the 

governing body, is in the best interest of the City.   

• Withdrawal of Proposal 

No bidder may withdraw its proposal for a period of one hundred twenty (120) days 

after the date and time set for the opening of the responses.  In the event the City 

awards a contract to a proposer and during such one hundred twenty (120) day period 

determines that such proposer will be unable to properly perform the contract, the City 

reserves the right to terminate the contract and award the contract to the next best 

offer without being required to re-advertise the project. 

• Cost of Response 

The City will not be liable for any costs incurred by the proposers in preparing a 

response to this solicitation.  Proposers will submit responses at their own risk and 

expense.  The City makes no guarantee that any equipment or services will be 

purchased as a result of the solicitation and reserves the right to reject any and all 

responses.  All responses and their accompanying documentation will become the 

record of the City.   

• Contract  

The successful proposer’s response to this RFP shall be included as an addendum to the 

contract.  If the proposers object to any contract terms or propose any additional terms, 

such objections and terms must be included in the proposal. 

• Contract Termination 

The City reserves the right to cancel the contract for work without cost or penalty to the 

City if, in the City’s opinion, there is a failure at any time by the contractor to adequately 

perform the contract, or if there is any attempt to willfully impose upon the City a 

material or product or workmanship which is, in the opinion of the City, of an 

unacceptable quality.  Cancellation of the contract shall not impair any rights or claim of 

the City to damages for the breach of any covenants of the contract by the contractor. 

 

The contract awarded may be terminated upon any of, but not limited to, the following 

occurrences: a) bankruptcy or insolvency of the proposer or one or more of the 

proposer’s principal owners; b) unauthorized substitution of services/materials other 

than those identified in the specifications or specifically approved by the City as a 



substitute prior to award of the contract; c) unsatisfactory performance supplied by the 

proposer or services provided by the proposer; d) fraud and ; e) any other breach of the 

terms of the RFP specifications.  

• Contract Modification 

The contract may be modified only by written amendment executed by all parties and 

their signatories hereto. 

• Replacement or Plan Modification 

No waiver of any provision of the contract shall affect the right of any party thereafter 

to enforce such provision or to exercise any right or remedy available to it in the event 

of any other default. 

The City, at its option and in lieu of immediate termination, may request the awarded 

proposer replace or modify any defective plan or correct performance by written notice 

to the contractor.  In that event, the contractor shall take corrective action within the 

amount of time specified by the City in the written notice.  Exercise of this option shall 

not relieve the contractor of any liability to the City for damages for the breach of any 

covenants of the contract by the contractor. 

• Expense of Legal Action 

Awarded bidder agrees that, in the event either party deems it necessary to take legal 

action to enforce any provision of the contract, and in the event the City prevails, 

awarded proposer shall pay all expenses of such action including the City’s attorney fees 

and costs at all stages of the legal action. 

• Governing Laws 

The validity, construction and effect of the contract, and any and all extensions and/or 

modifications thereof shall be governed by the laws of the State of Tennessee.   

• Severability 

Should any provision of the contract be declared to be invalid by any court of competent 

jurisdiction, such provision shall not affect the validity of the remaining provisions of the 

contract.  Any action between the parties arising from this agreement shall be 

maintained in the courts of Sevier County, Tennessee.   

• Indemnification and Hold Harmless 

Contractor shall indemnify and hold harmless the City, its officers, agents and 

employees from: i) any claims, damages, costs, and attorney fees for injuries or 

damages arising, in part or in whole, from the negligent or intentional acts or omission 

of awarded proposer, its officials, employees and/or agents, including its sub or 

independent contractors, in connection with the performance of this contract; and ii) 

any claims, damages, penalties, costs, and attorney’s fees arising from any failure of 

awarded proposer, its officials, employees and/or agents, including its sub or 



independent contractors, to observe applicable laws, including, but not limited to, labor 

laws and minimum wage laws.   

• Statutory Disqualification 

By submitting a response, it is represented that neither it nor any of its officers, 

directors, shareholders, member, or partners has been convicted or plead guilty or nolo 

contender to any violation of the Sherman Anti-Trust Act, mail fraud, or other state or 

federal criminal violation in connection with a contract let by the City of Pigeon Forge or 

any political subdivision of the State of Tennessee.   

• Contractor’s Employee Practices 

Proposer, after being first duly sworn, affirms that by its employment policy, standards 

and practices, it does not subscribe to any personnel policy which permits or allows for 

the promotion, demotion, employment, dismissal or laying off of any individual due to 

the individual’s race, creed, color, national origin, age or sex and it is not in violation of 

and will not violate any applicable laws concerning the employment of individuals with 

disabilities.   

• City’s Employment Practices 

It is the policy of the City not to discriminate on the basis of age, race, sex, color, 

national origin, or disability in its hiring and employment practices, or in admission to, 

access to, or operation of its programs, services, and activities.  With regard to all 

aspects of this contract, contractor certifies and warrants it will comply with this policy. 

• Conflict of Interest 

By submitting a response, it is represented that no officer, committee member, or 

director of the City or other persons whose duty is to vote for, let out, overlook, or in 

any manner supervise any work on any contract for the City has a “direct interest”, as 

defined by T.C.A. 12-4-101, in the proposer or in the work which is subject to this RFP. 

• Ethical Standards 

Proposer understands that it shall be a breach of ethical standards for any person to 

offer, give or agree to give any employee or former employee, or for any employee or 

former employee to solicit, demand, accept or agree to accept from another person, a 

gratuity or an offer of employment in connection with any decision, approval, 

disapproval, recommendation, preparation of any specification or procurement 

standard, rendering of advice, investigation, auditing or in any other advisory capacity in 

any proceeding or application, request for ruling, determination, claim or controversy or 

other particular matter, pertaining to any program requirement of a contract or 

subcontract or to any solicitation or bid thereof.  

• Breach of Ethical Standards 



A breach of ethical standards could result in civil and/or criminal sanctions and/or 

debarment or suspension from being a contractor or subcontractor under City 

contracts. 

• Payments 

Payments under the contract shall be made upon submittal of an invoice after 

performance of the portion of the services which each payment represents, but no 

more than once per month.  The final payment shall not be made until after the 

performance is complete.   

• Progress Reports 

Periodic progress reports will be required to be submitted to the City. 

• Contract Term 

The term of this contract shall be determined at time of proposal award. 

• Codes & Regulation 

All services and/or equipment must comply with city, county, state, and federal laws, 

rules, codes and regulations.  The contractor will obtain and pay for any and all permits 

required, if any, necessary to complete the work. 
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DOCUMENT 000115 - LIST OF DRAWING SHEETS 

1.1 LIST OF DRAWINGS 

A. Drawings: Drawings consist of the Contract Drawings and other drawings listed on the Table of 

Contents page of the separately bound drawing set titled PIGEON FORGE TRAILHEAD & 

ACCESS DRIVE with seals dated September 26, 2018, as modified by subsequent Addenda 

and Contract modifications. 

B. List of Drawings: Drawings consist of the following Contract Drawings and other drawings of 

type indicated: 

 

1. C0.00 COVER 

2. C0.01 GENERAL NOTES 

3. C0.02 EXISTING CONDITIONS 

4. C0.10 SITE DEMOLITION PLAN 

5. C1.00 SITE LAYOUT 

6. C2.00 GRADING PLAN 

7. C2.10 EPSC PLAN 

8. C2.90 EPSC DETAILS 

9. C2.91 EPSC DETAILS 

10. C4.00 SITE DETAILS 

11. C4.01 SITE DETAILS 

12. C4.02 SITE DETAILS 

END OF DOCUMENT 000115 
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DOCUMENT 001116 - INVITATION TO BID 

1.1 PROJECT INFORMATION 

A. Notice to Bidders: Qualified bidders are invited to submit bids for Project as described in this 

Document according to the Instructions to Bidders. 

B. Project Identification: Pigeon Forge Trailhead & Access Drive 

1. Project Location: Near Library Drive in Pigeon Forge, Tennessee 

C. Owner: City of Pigeon Forge - P.O. Box 1350, 3221 Rena Street, Pigeon Forge, TN 37868 

1. Owner's Representative: Lanny Goodwin, Parks and Recreation Director 

D. Architect: Lose Design 

E. Project Description: Project consists of all labor and materials for the construction of a 

greenway trailhead, signage greenway improvements and a maintenance access drive 

1.2 BID SUBMITTAL AND OPENING 

A. Owner will receive sealed bids until the bid time and date at the location indicated below. 

Owner will consider bids prepared in compliance with the Instructions to Bidders issued by 

Owner, and delivered as follows: 

1. Bid Date: November 29, 2018 

2. Bid Time: 2:00 p.m. , local time 

3. Location: 170 Community Center Drive, Pigeon Forge, TN 37868 

B. Bids will be thereafter publicly opened and read aloud. 

1.3 BID SECURITY 

A. Bid security shall be submitted with each bid in the amount of 5 percent of the bid amount. No 

bids may be withdrawn for a period of 120 days after opening of bids. Owner reserves the right 

to reject any and all bids and to waive informalities and irregularities. 

1.4 TIME OF COMPLETION AND LIQUIDATED DAMAGES 

A. Bidders shall begin the Work on receipt of the Notice to Proceed and shall complete the Work 

within the Contract Time. Work is subject to liquidated damages. 
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1.5 BIDDER'S QUALIFICATIONS 

A. Bidders must be properly licensed under the laws governing their respective trades and be able 

to obtain insurance and bonds required for the Work. A Performance Bond and Insurance in a 

form acceptable to Owner will be required of the successful Bidder. 

END OF DOCUMENT 001116 
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DOCUMENT 002600 - PROCUREMENT SUBSTITUTION PROCEDURES 

1.1 DEFINITIONS 

A. Procurement Substitution Requests: Requests for changes in products, materials, equipment, 
and methods of construction from those indicated in the Procurement and Contracting 
Documents, submitted prior to receipt of bids. 

B. Substitution Requests: Requests for changes in products, materials, equipment, and methods of 
construction from those indicated in the Contract Documents, submitted following Contract 
award. See Section 012500 "Substitution Procedures" for conditions under which Substitution 
requests will be considered following Contract award. 

1.2 QUALITY ASSURANCE 

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution 
with related products and materials. Engage a qualified testing agency to perform compatibility 
tests recommended by manufacturers. 

1.3 PROCUREMENT SUBSTITUTIONS 

A. Procurement Substitutions, General: By submitting a bid, the Bidder represents that its bid is 
based on materials and equipment described in the Procurement and Contracting Documents, 
including Addenda. Bidders are encouraged to request approval of qualifying substitute 
materials and equipment when the Specifications Sections list materials and equipment by 
product or manufacturer name. 

B. Procurement Substitution Requests will be received and considered by Owner when the 
following conditions are satisfied, as determined by Architect; otherwise requests will be 
returned without action: 

1. Extensive revisions to the Contract Documents are not required. 
2. Proposed changes are in keeping with the general intent of the Contract Documents, 

including the level of quality of the Work represented by the requirements therein. 
3. The request is fully documented and properly submitted. 

1.4 SUBMITTALS 

A. Procurement Substitution Request: Submit to Architect. Procurement Substitution Request must 
be made in writing by prime contract Bidder only in compliance with the following 
requirements: 
1. Submittal Format: Submit one digital copy of each written Procurement Substitution 

Request. 

a. Identify the product or the fabrication or installation method to be replaced in each 
request. Include related Specifications Sections and drawing numbers. 
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b. Provide complete documentation on both the product specified and the proposed 
substitute, including the following information as appropriate: 

1) Point-by-point comparison of specified and proposed substitute product 
data, fabrication drawings, and installation procedures. 

2) Copies of current, independent third-party test data of salient product or 
system characteristics. 

3) Samples where applicable or when requested by Architect. 
4) Detailed comparison of significant qualities of the proposed substitute with 

those of the Work specified. Significant qualities may include attributes 
such as performance, weight, size, durability, visual effect, sustainable 
design characteristics, warranties, and specific features and requirements 
indicated. Indicate deviations, if any, from the Work specified. 

5) Material test reports from a qualified testing agency indicating and 
interpreting test results for compliance with requirements indicated. 

6) Coordination information, including a list of changes or modifications 
needed to other parts of the Work and to construction performed by Owner 
and separate contractors, which will become necessary to accommodate the 
proposed substitute. 

c. Provide certification by manufacturer that the substitute proposed is equal to or 
superior to that required by the Procurement and Contracting Documents, and that 
its in-place performance will be equal to or superior to the product or equipment 
specified in the application indicated. 

d. Bidder, in submitting the Procurement Substitution Request, waives the right to 
additional payment or an extension of Contract Time because of the failure of the 
substitute to perform as represented in the Procurement Substitution Request. 

B. Architect's Action: 

1. Architect may request additional information or documentation necessary for evaluation 
of the Procurement Substitution Request. Architect will notify all bidders of acceptance 
of the proposed substitute by means of an Addendum to the Procurement and Contracting 
Documents. 

C. Architect's approval of a substitute during bidding does not relieve Contractor of the 
responsibility to submit required shop drawings and to comply with all other requirements of 
the Contract Documents. 

END OF DOCUMENT 002600 
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SECTION 004113 - BID FORM - STIPULATED SUM 

1.1 BID INFORMATION 

A. Bidder: ____________________________________________________. 

B. Project Name: PIGEON FORGE TRAILHEAD AND ACCESSS DRIVE 

C. Project Location: Near Library Drive in Pigeon Forge, Tennessee 

D. Owner: City of Pigeon Forge 

E. Architect: Lose & Associates, Inc. 

F. Architect Project Number: 17205. 

1.2 CERTIFICATIONS AND BASE BID 

A. Base Bid, Single-Prime (All Trades) Contract: The undersigned Bidder, having carefully 
examined the Procurement and Contracting Requirements, Conditions of the Contract, 
Drawings, Specifications, and all subsequent Addenda, as prepared by Lose & Associates, Inc. 
and Architect's consultants, having visited the site, and being familiar with all conditions and 
requirements of the Work, hereby agrees to furnish all material, labor, equipment and services, 
including all scheduled allowances, necessary to complete the construction of the above-named 
project, according to the requirements of the Procurement and Contracting Documents, for the 
stipulated sum of: 

1. ________________________________________________ Dollars ($______________). 
2. The above amount may be modified by amounts indicated by the Bidder on the attached 

Document 004322 "Unit Prices Form" and Document 004323 "Alternates Form." 

1.3 BID GUARANTEE 

A. The undersigned Bidder agrees to execute a contract for this Work in the above amount and to 
furnish surety as specified within 10 days after a written Notice of Award, if offered within 60 
days after receipt of bids, and on failure to do so agrees to forfeit to Owner the attached cash, 
cashier's check, certified check, U.S. money order, or bid bond, as liquidated damages for such 
failure, in the following amount constituting five percent (5%) of the Base Bid amount above: 

1. ________________________________________________ Dollars ($______________). 

B. In the event Owner does not offer Notice of Award within the time limits stated above, Owner 
will return to the undersigned the cash, cashier's check, certified check, U.S. money order, or 
bid bond. 



Copyright 2017 AVITRU Procurement and Contract Documents 12/17 

BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT) 004113 - 2 

1.4 TIME OF COMPLETION 

A. The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract 
Documents on a date specified in a written Notice to Proceed to be issued by Architect, and 
shall fully complete the Work within 90 calendar days. 

1.5 ACKNOWLEDGEMENT OF ADDENDA 

A. The undersigned Bidder acknowledges receipt of and use of the Addenda ____ through ____ in 
the preparation of this Bid: 

1.6 BID SUPPLEMENTS 

A. The following supplements are a part of this Bid Form and are attached hereto. 

1. Bid Form Supplement - Alternates. 
2. Bid Form Supplement - Unit Prices. 
3. Bid Form Supplement - Bid Bond Form (AIA Document A310-2010). 

1.7 CONTRACTOR'S LICENSE 

A. The undersigned further states that it is a duly licensed contractor, for the type of work 
proposed, in The State of Tennessee, and that all fees, permits, etc., pursuant to submitting this 
proposal have been paid in full. 

1.8 SUBMISSION OF BID 

A. Respectfully submitted this ____ day of ____________, 2018. 

B. Submitted By:_______________________________________(Name of bidding firm or 
corporation). 

C. Authorized Signature:___________________________________(Handwritten signature). 

D. Signed By:______________________________________________(Type or print name). 

E. Title:__________________________________(Owner/Partner/President/Vice President). 

F. Witnessed By:___________________________________________(Handwritten signature). 

G. Attest:_______________________________________________(Handwritten signature). 

H. By:___________________________________________________(Type or print name). 

I. Title:________________________________(Corporate Secretary or Assistant Secretary). 

J. Street Address:___________________________________________________________. 
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K. City, State, Zip:__________________________________________________________. 

L. Phone:_________________________________________________________________. 

M. License No.:____________________________________________________________. 

N. Federal ID No.:____________________________________(Affix Corporate Seal Here). 

END OF DOCUMENT 004113 
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SECTION 004313 - BID SECURITY FORMS 

1.1 BID FORM SUPPLEMENT 

A. A completed bid bond form is required to be attached to the Bid Form. 

1.2 BID BOND FORM 

A. AIA Document A310-2010 "Bid Bond" is the recommended form for a bid bond. A bid bond 
acceptable to Owner, or other bid security as described in the Instructions to Bidders, is required 
to be attached to the Bid Form as a supplement. 

B. Copies of AIA standard forms may be obtained from The American Institute of Architects; 
https://www.aiacontracts.org/; email: docspurchases@aia.org; (800) 942-7732. 

END OF DOCUMENT 004313 
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SECTION 004322 - UNIT PRICES FORM 

1.1 BID INFORMATION 

A. Bidder: ____________________________________________________. 

B. Project Name: Pigeon Forge Trailhead and Access Drive 

C. Project Location: near Library Drive in Pigeon Forge, Tennessee 

D. Owner: City of Pigeon Forge 

1.2 BID FORM SUPPLEMENT 

A. This form is required to be attached to the Bid Form. 

B. The undersigned Bidder proposes the amounts below be added to or deducted from the Contract 

Sum on performance and measurement of the individual items of Work. 

C. If the unit price does not affect the Work of this Contract, the Bidder shall indicate "NOT 

APPLICABLE." 

1.3 UNIT PRICES 

A. Unit-Price No. 1: Removal of unsatisfactory soil and replacement with satisfactory soil material. 

1. _______________________________________ dollars ($_____________) per C.Y.. 

1.4 SUBMISSION OF BID SUPPLEMENT 

A. Respectfully submitted this ____ day of ____________, 2018. 

B. Submitted By:___________________________________(Insert name of bidding firm or 

corporation). 

C. Authorized Signature:___________________________________(Handwritten signature). 

D. Signed By:______________________________________________(Type or print name). 

E. Title:___________________________________(Owner/Partner/President/Vice President). 

END OF DOCUMENT 004322 
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SECTION 004323 - ALTERNATES FORM 

1.1 BID INFORMATION 

A. Bidder: ____________________________________________________. 

B. Prime Contract: _____________________________________________. 

C. Project Name: Pigeon Forge Trailhead and Access Drive 

D. Project Location: near Library Drive in Pigeon Forge, Tennessee 

E. Owner: City of Pigeon Forge 

1.2 BID FORM SUPPLEMENT 

A. This form is required to be attached to the Bid Form. 

1.3 DESCRIPTION 

A. The undersigned Bidder proposes the amount below be deducted from the Base Bid if particular 

alternates are accepted by Owner. Amounts listed for each alternate include costs of related 

coordination, modification, or adjustment. 

B. The Bidder shall be responsible for determining from the Contract Documents the affects on the 

Contract Sum. 

C. Owner reserves the right to accept or reject any alternate, in any order, and to award or amend 

the Contract accordingly within 60 days of the Notice of Award unless otherwise indicated in 

the Contract Documents. 

1.4 SCHEDULE OF ALTERNATES 

A. Alternate No. 1 - 1400 Linear Feet of Additional Chain Link Fencing as shown on Sheet C1.01 

and detailed on Sheet C4.01 – Detail 1 

 

1. ________________________________________________ Dollars ($______________). 

1.5 SUBMISSION OF BID SUPPLEMENT 

A. Respectfully submitted this ____ day of ____________, 2018. 

B. Submitted By:___________________________________(Insert name of bidding firm or 

corporation). 
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C. Authorized Signature:____________________________________(Handwritten signature). 

D. Signed By:______________________________________________(Type or print name). 

E. Title:___________________________________(Owner/Partner/President/Vice President). 

END OF DOCUMENT 004323 
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SECTION 006000 – PROJECT FORMS 

1.1 FORM OF AGREEMENT AND GENERAL CONDITIONS 

A. The following form of Owner/Contractor Agreement and form of the General Conditions shall 
be used for Project: 

1. AIA Document A101-2017 "Standard Form of Agreement between Owner and 
Contractor Where the Basis of Payment is a Stipulated Sum." 

a. The General Conditions for Project are AIA Document A201-2017 "General 
Conditions of the Contract for Construction." 

2. AIA Document A102-2017 "Standard Form of Agreement between Owner and 
Contractor Where the Basis of Payment is the Cost of the Work Plus a Fee with a 
Guaranteed Maximum Price." 

a. The General Conditions for Project are AIA Document A201-2017 "General 
Conditions of the Contract for Construction." 

3. AIA Document A103-2017 "Standard Form of Agreement between Owner and 
Contractor Where the Basis of Payment is the Cost of the Work Plus a Fee without a 
Guaranteed Maximum Price." 

a. The General Conditions for Project are AIA Document A201-2017 "General 
Conditions of the Contract for Construction." 

4. AIA Document A105-2017 "Standard Short Form of Agreement between Owner and 
Contractor." 

5. AIA Document A132-2009 "Standard Form of Agreement between Owner and 
Contractor, Construction Manager as Adviser Edition." 

a. The General Conditions for Project are AIA Document A232-2009 "General 
Conditions of the Contract for Construction, Construction Manager as Adviser 
Edition." 

6. AIA Document A133-2009 "Standard Form of Agreement between Owner and 
Construction Manager as Constructor Where the Basis of Payment is the Cost of the 
Work Plus a Fee with a Guaranteed Maximum Price." 

a. The General Conditions for Project are AIA Document A201-2017 "General 
Conditions of the Contract for Construction." 

7. AIA Document A195-2008 "Standard Form of Agreement between Owner and 
Contractor for Integrated Project Delivery." 

a. The General Conditions for Project are AIA Document A295-2008 "General 
Conditions of the Contract for Integrated Project Delivery." 

8. The General Conditions are incorporated by reference. 
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9. The Supplementary Conditions for Project separately prepared and included in the 
Project Manual. 

1.2 ADMINISTRATIVE FORMS 

A. Administrative Forms: Additional administrative forms are specified in Division 01 General 
Requirements. 

B. Copies of AIA standard forms may be obtained from the American Institute of Architects; 
https://www.aiacontractdocs.org; (800) 942-7732. 

C. Preconstruction Forms: 

1. Form of Performance Bond and Labor and Material Bond: AIA Document A312-2010 
"Performance Bond and Payment Bond." 

2. Form of Certificate of Insurance: AIA Document G715-1991 "Supplemental Attachment, 
ACORD Certificate of Insurance." 

D. Information and Modification Forms: 

1. Form for Requests for Information (RFIs): AIA Document G716-2004 "Request for 
Information (RFI)." 

2. Form of Request for Proposal: AIA Document G709-2001 "Work Changes Proposal 
Request." 

3. Change Order Form: AIA Document G701-2001 "Change Order." 
4. Form of Architect's Memorandum for Minor Changes in the Work: 

AIA Document G710-1992 "Architect's Supplemental Instructions." 
5. Form of Change Directive: AIA Document G714-2007 "Construction Change Directive." 

E. Payment Forms: 

1. Schedule of Values Form: AIA Document G703-1992 "Continuation Sheet." 
2. Payment Application: AIA Document G702-1992/703-1992 "Application and Certificate 

for Payment and Continuation Sheet." 
3. Form of Contractor's Affidavit: AIA Document G706-1994 "Contractor's Affidavit of 

Payment of Debts and Claims." 
4. Form of Affidavit of Release of Liens: AIA Document G706A-1994 "Contractor's 

Affidavit of Payment of Release of Liens." 
5. Form of Consent of Surety: AIA Document G707-1994 "Consent of Surety to Final 

Payment." 

END OF DOCUMENT 006000 
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Project information. 

2. Work covered by Contract Documents. 

3. Access to site. 

4. Coordination with occupants. 

5. Work restrictions. 

6. Specification and Drawing conventions. 

7. Miscellaneous provisions. 

B. Related Requirements: 

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 

governing temporary use of Owner's facilities. 

1.3 PROJECT INFORMATION 

A. Project Identification: Pigeon Forge Trailhead and Access Drive 

1. Project Location: Near Library Drive in Pigeon Forge, Tennessee 

B. Owner: City of Pigeon Forge 

1. Owner's Representative: Lanny Goodwin – Parks and Recreation Director 

C. Architect: Lose & Associates, Inc. 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 

1. all labor and materials for the construction of a greenway trailhead, signage greenway 

improvements and a maintenance access drive located near Library Drive in Pigeon 

Forge, Tennessee and other Work indicated in the Contract Documents. 
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1.5 ACCESS TO SITE 

A. General: Contractor shall have full use of Project site for construction operations during 

construction period. Contractor's use of Project site is limited only by Owner's right to perform 

work or to retain other contractors on portions of Project. 

B. General: Contractor shall have limited use of Project site for construction operations as 

indicated on Drawings by the Contract limits and as indicated by requirements of this Section. 

C. Use of Site: Limit use of Project site to areas within the Contract limits indicated. Do not disturb 

portions of Project site beyond areas in which the Work is indicated. 

1. Limits: Confine construction operations to areas inside the limits of disturbance shown on 

the construction drawings. 

2. Driveways, Walkways and Entrances: Keep driveways, parking lots and entrances 

serving premises clear and available to Owner, Owner's employees, and emergency 

vehicles at all times. Do not use these areas for parking or for storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 

operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

D. Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and 

hardscaping affected by construction operations throughout construction period. Repair damage 

caused by construction operations. 

1.6 COORDINATION WITH OCCUPANTS 

A. Full Owner Occupancy: Owner will occupy site and existing adjacent building(s) during entire 

construction period. Cooperate with Owner during construction operations to minimize conflicts 

and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-to-day 

operations. Maintain existing exits unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 

facilities. Do not close or obstruct walkways, corridors, or other occupied or used 

facilities without written permission from Owner and approval of authorities having 

jurisdiction. 

2. Notify Owner not less than 72 hours in advance of activities that will affect Owner's 

operations. 

1.7 WORK RESTRICTIONS 

A. Work Restrictions, General: Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and with other requirements of 

authorities having jurisdiction. 
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B. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 

others unless permitted under the following conditions and then only after providing temporary 

utility services according to requirements indicated: 

1. Notify Architect and Owner not less than two days in advance of proposed utility 

interruptions. 

2. Obtain Owner's written permission before proceeding with utility interruptions. 

C. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and 

vibration, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Architect and Owner not less than two days in advance of proposed disruptive 

operations. 

2. Obtain Owner's written permission before proceeding with disruptive operations. 

1.8 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of language and 

the intended meaning of certain terms, words, and phrases when used in particular situations. 

These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications. The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied 

where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 

otherwise. 

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 

of all Sections in the Specifications. 

C. Drawing Coordination: Requirements for materials and products identified on Drawings are 

described in detail in the Specifications. One or more of the following are used on Drawings to 

identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms used in 

the individual Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations scheduled on 

Drawings. 

3. Keynoting: Materials and products are identified by reference keynotes referencing 

Specification Section numbers found in this Project Manual. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012200 - UNIT PRICES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for unit prices. 

B. Related Requirements: 

1. Section 012600 "Contract Modification Procedures" for procedures for submitting and 

handling Change Orders. 

2. Section 014000 "Quality Requirements" for field testing by an independent testing 

agency. 

1.3 DEFINITIONS 

A. Unit price is an amount incorporated into the Agreement, applicable during the duration of the 

Work as a price per unit of measurement for materials, equipment, or services, or a portion of 

the Work, added to or deducted from the Contract Sum by appropriate modification, if the scope 

of Work or estimated quantities of Work required by the Contract Documents are increased or 

decreased. 

1.4 PROCEDURES 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 

applicable taxes, overhead, and profit. 

B. Measurement and Payment: See individual Specification Sections for work that requires 

establishment of unit prices. Methods of measurement and payment for unit prices are specified 

in those Sections. 

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use 

of established unit prices and to have this work measured, at Owner's expense, by an 

independent surveyor acceptable to Contractor. 

D. List of Unit Prices: A schedule of unit prices is included in Part 3. Specification Sections 

referenced in the schedule contain requirements for materials described under each unit price. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF UNIT PRICES 

A. Unit Price No. 1: Removal of unsatisfactory soil and replacement with satisfactory soil material. 

1. Description: Unsatisfactory soil excavation and disposal off-site and replacement with 

satisfactory fill material or engineered fill from off-site, as required, according to 

Section 312000 "Earth Moving." 

2. Unit of Measurement: Cubic yard of soil excavated, based on in-place surveys of volume 

before and after removal. 

END OF SECTION 012200 
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SECTION 012300 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined 

in the bidding requirements that may be added to or deducted from the base bid amount if the 

Owner decides to accept a corresponding change either in the amount of construction to be 

completed or in the products, materials, equipment, systems, or installation methods described 

in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 

Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the Contract 

Sum to incorporate alternates into the Work. No other adjustments are made to the 

Contract Sum. 

1.4 PROCEDURES 

A. Coordination: Revise or adjust affected adjacent work as necessary to completely integrate work 

of the alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar 

items incidental to or required for a complete installation whether or not indicated as part 

of alternate. 

B. Execute accepted alternates under the same conditions as other work of the Contract. 

C. Schedule: A schedule of alternates is included at the end of this Section. Specification Sections 

referenced in schedule contain requirements for materials necessary to achieve the work 

described under each alternate. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1: Addition of 1400 Linear Feet of Additional Chain Link Fencing 

1. Base Bid: Includes all chain link fencing shown on sheet C1.00, detailed on sheet C4.01 

and covered in specification section 323113. 

2. Alternate: Adds 1400 Linear Feet of Additional Chain Link Fencing as shown on Sheet 

C1.01, detailed on Sheet C4.01 – Detail 1 and covered in specification section 323113. 

 

END OF SECTION 012300 
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SECTION 012500 - SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 

B. Related Requirements: 
1. Section 012300 "Alternates" for products selected under an alternate. 
2. Section 016000 "Product Requirements" for requirements for submitting comparable 

product submittals for products by listed manufacturers. 

1.3 DEFINITIONS 

A. Substitutions: Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

1. Substitutions for Cause: Changes proposed by Contractor that are required due to 
changed Project conditions, such as unavailability of product, regulatory changes, or 
unavailability of required warranty terms. 

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not 
required in order to meet other Project requirements but may offer advantage to 
Contractor or Owner. 

1.4 ACTION SUBMITTALS 

A. Substitution Requests: Submit three copies of each request for consideration. Identify product or 
fabrication or installation method to be replaced. Include Specification Section number and title 
and Drawing numbers and titles. 

1. Substitution Request Form: Use facsimile of form provided in Project Manual. 
2. Documentation: Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified product or fabrication or installation method 
cannot be provided, if applicable. 

b. Coordination of information, including a list of changes or revisions needed to 
other parts of the Work and to construction performed by Owner and separate 
contractors that will be necessary to accommodate proposed substitution. 
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c. Detailed comparison of significant qualities of proposed substitutions with those of 
the Work specified. Include annotated copy of applicable Specification Section. 
Significant qualities may include attributes, such as performance, weight, size, 
durability, visual effect, sustainable design characteristics, warranties, and specific 
features and requirements indicated. Indicate deviations, if any, from the Work 
specified. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Samples, where applicable or requested. 
f. Certificates and qualification data, where applicable or requested. 
g. List of similar installations for completed projects, with project names and 

addresses as well as names and addresses of architects and owners. 
h. Material test reports from a qualified testing agency, indicating and interpreting 

test results for compliance with requirements indicated. 
i. Detailed comparison of Contractor's construction schedule using proposed 

substitutions with products specified for the Work, including effect on the overall 
Contract Time. If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating date of receipt of purchase order, lack of availability, or delays 
in delivery. 

j. Cost information, including a proposal of change, if any, in the Contract Sum. 
k. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents, except as indicated in substitution request, is compatible 
with related materials and is appropriate for applications indicated. 

l. Contractor's waiver of rights to additional payment or time that may subsequently 
become necessary because of failure of proposed substitution to produce indicated 
results. 

3. Architect's Action: If necessary, Architect will request additional information or 
documentation for evaluation within seven days of receipt of a request for substitution. 
Architect will notify Contractor of acceptance or rejection of proposed substitution within 
15 days of receipt of request, or seven days of receipt of additional information or 
documentation, whichever is later. 

a. Forms of Acceptance: Change Order, Construction Change Directive, or 
Architect's Supplemental Instructions for minor changes in the Work. 

b. Use product specified if Architect does not issue a decision on use of a proposed 
substitution within time allocated. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution 
with related products and materials. Engage a qualified testing agency to perform compatibility 
tests recommended by manufacturers. 

1.6 PROCEDURES 

A. Coordination: Revise or adjust affected work as necessary to integrate work of the approved 
substitutions. 
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1.7 SUBSTITUTIONS 

A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for 
change, but not later than 15 days prior to time required for preparation and review of related 
submittals. 

1. Conditions: Architect will consider Contractor's request for substitution when the 
following conditions are satisfied. If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements: 

a. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

b. Substitution request is fully documented and properly submitted. 
c. Requested substitution will not adversely affect Contractor's construction schedule. 
d. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
e. Requested substitution is compatible with other portions of the Work. 
f. Requested substitution has been coordinated with other portions of the Work. 
g. Requested substitution provides specified warranty. 
h. If requested substitution involves more than one contractor, requested substitution 

has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 

B. Substitutions for Convenience: Not allowed unless otherwise indicated. 

C. Substitutions for Convenience: Architect will consider requests for substitution if received 
within 30 days after the Notice of Award. Requests received after that time may be considered 
or rejected at discretion of Architect. 

1. Conditions: Architect will consider Contractor's request for substitution when the 
following conditions are satisfied. If the following conditions are not satisfied, Architect 
will return requests without action, except to record noncompliance with these 
requirements: 

a. Requested substitution offers Owner a substantial advantage in cost, time, energy 
conservation, or other considerations, after deducting additional responsibilities 
Owner must assume. Owner's additional responsibilities may include 
compensation to Architect for redesign and evaluation services, increased cost of 
other construction by Owner, and similar considerations. 

b. Requested substitution does not require extensive revisions to the Contract 
Documents. 

c. Requested substitution is consistent with the Contract Documents and will produce 
indicated results. 

d. Substitution request is fully documented and properly submitted. 
e. Requested substitution will not adversely affect Contractor's construction schedule. 
f. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
g. Requested substitution is compatible with other portions of the Work. 
h. Requested substitution has been coordinated with other portions of the Work. 
i. Requested substitution provides specified warranty. 
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j. If requested substitution involves more than one contractor, requested substitution 
has been coordinated with other portions of the Work, is uniform and consistent, is 
compatible with other products, and is acceptable to all contractors involved. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012500 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

B. Related Requirements: 

1. Section 012500 "Substitution Procedures" for administrative procedures for handling 
requests for substitutions made after the Contract award. 

1.3 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710. 

1.4 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests: Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Work Change Proposal Requests issued by Architect are not instructions either to stop 
work in progress or to execute the proposed change. 

2. Within 10 days after receipt of Proposal Request, submit a quotation estimating cost 
adjustments to the Contract Sum and the Contract Time necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made. If requested, furnish survey data 
to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship. Use available total float before requesting an 
extension of the Contract Time. 

e. Quotation Form: Use forms acceptable to Architect. 
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B. Contractor-Initiated Proposals: If latent or changed conditions require modifications to the 
Contract, Contractor may initiate a claim by submitting a request for a change to Architect. 

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work. Provide a complete description of the proposed change. Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made. If requested, furnish survey data to 
substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship. Use available total float before requesting an extension of the 
Contract Time. 

6. Comply with requirements in Section 012500 "Substitution Procedures" if the proposed 
change requires substitution of one product or system for product or system specified. 

7. Proposal Request Form: Use form acceptable to Architect. 

1.5 ADMINISTRATIVE CHANGE ORDERS 

A. Unit-Price Adjustment: See Section 012200 "Unit Prices" for administrative procedures for 
preparation of Change Order Proposal for adjusting the Contract Sum to reflect measured scope 
of unit-price work. 

1.6 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Work Change Proposal Request, Architect will issue a Change Order 
for signatures of Owner and Contractor on AIA Document G701. 

1.7 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive: Architect may issue a Construction Change Directive on 
AIA Document G714. Construction Change Directive instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the Work. It 
also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation: Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 
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1.8 WORK CHANGE DIRECTIVE 

A. Work Change Directive: Architect may issue a Work Change Directive. Work Change Directive 
instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change 
Order. 

1. Work Change Directive contains a complete description of change in the Work. It also 
designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation: Maintain detailed records on a time and material basis of work required by the 
Work Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 012900 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and process 
Applications for Payment. 

B. Related Requirements: 
1. Section 012200 "Unit Prices" for administrative requirements governing the use of unit 

prices. 
2. Section 012600 "Contract Modification Procedures" for administrative procedures for 

handling changes to the Contract. 
3. Section 013200 "Construction Progress Documentation" for administrative requirements 

governing the preparation and submittal of the Contractor's construction schedule. 

1.3 DEFINITIONS 

A. Schedule of Values: A statement furnished by Contractor allocating portions of the Contract 
Sum to various portions of the Work and used as the basis for reviewing Contractor's 
Applications for Payment. 

1.4 SCHEDULE OF VALUES 

A. Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's 
construction schedule. 

1. Coordinate line items in the schedule of values with items required to be indicated as 
separate activities in Contractor's construction schedule. 

2. Submit the schedule of values to Architect at earliest possible date, but no later than 
seven days before the date scheduled for submittal of initial Applications for Payment. 

B. Format and Content: Use Project Manual table of contents as a guide to establish line items for 
the schedule of values. Provide at least one line item for each Specification Section. 

1. Identification: Include the following Project identification on the schedule of values: 

a. Project name and location. 
b. Name of Architect. 
c. Architect's Project number. 
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d. Contractor's name and address. 
e. Date of submittal. 

2. Arrange schedule of values consistent with format of AIA Document G703. 
3. Overhead Costs: Show cost of temporary facilities and other major cost items that are not 

direct cost of actual work-in-place as separate line items. 
4. Schedule of Values Revisions: Revise the schedule of values when Change Orders or 

Construction Change Directives result in a change in the Contract Sum. Include at least 
one separate line item for each Change Order and Construction Change Directive. 

1.5 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment following the initial Application for Payment shall be consistent 
with previous applications and payments as certified by Architect and paid for by Owner. 

B. Payment Application Times: The date for each progress payment is indicated in the Agreement 
between Owner and Contractor. The period of construction work covered by each Application 
for Payment is the period indicated in the Agreement. 

1. Submit draft copy of Application for Payment seven days prior to due date for review by 
Architect. 

C. Application Preparation: Complete every entry on form. Notarize and execute by a person 
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete 
applications without action. 

1. Entries shall match data on the schedule of values and Contractor's construction schedule. 
Use updated schedules if revisions were made. 

2. Include amounts for work completed following previous Application for Payment, 
whether or not payment has been received. Include only amounts for work completed at 
time of Application for Payment. 

3. Include amounts of Change Orders and Construction Change Directives issued before last 
day of construction period covered by application. 

4. Indicate separate amounts for work being carried out under Owner-requested project 
acceleration. 

D. Stored Materials: Include in Application for Payment amounts applied for materials or 
equipment purchased or fabricated and stored, but not yet installed. Differentiate between items 
stored on-site and items stored off-site. 

1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of 
surety to payment for stored materials. 

2. Provide supporting documentation that verifies amount requested, such as paid invoices. 
Match amount requested with amounts indicated on documentation; do not include 
overhead and profit on stored materials. 

3. Provide summary documentation for stored materials indicating the following: 

a. Value of materials previously stored and remaining stored as of date of previous 
Applications for Payment. 
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b. Value of previously stored materials put in place after date of previous Application 
for Payment and on or before date of current Application for Payment. 

c. Value of materials stored since date of previous Application for Payment and 
remaining stored as of date of current Application for Payment. 

E. Transmittal: Submit three signed and notarized original copies of each Application for Payment 
to Architect by a method ensuring receipt. One copy shall include waivers of lien and similar 
attachments if required. 

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 
information about application. 

F. Application for Payment at Substantial Completion: After Architect issues the Certificate of 
Substantial Completion, submit an Application for Payment showing 100 percent completion 
for portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete and a 
statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificate(s) of Substantial Completion issued previously 
for Owner occupancy of designated portions of the Work. 

G. Final Payment Application: After completing Project closeout requirements, submit final 
Application for Payment with releases and supporting documentation not previously submitted 
and accepted, including, but not limited, to the following: 

1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and proof 

that taxes, fees, and similar obligations were paid.. 
3. AIA Document G707. 
4. Final liquidated damages settlement statement. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following: 

1. General coordination procedures. 
2. Coordination drawings. 
3. RFIs. 
4. Digital project management procedures. 
5. Project meetings. 

B. Each contractor shall participate in coordination requirements. Certain areas of responsibility 
are assigned to a specific contractor. 

C. Related Requirements: 
1. Section 013200 "Construction Progress Documentation" for preparing and submitting 

Contractor's construction schedule. 
2. Section 017300 "Execution" for procedures for coordinating general installation and 

field-engineering services, including establishment of benchmarks and control points. 
3. Section 017700 "Closeout Procedures" for coordinating closeout of the Contract. 

1.3 DEFINITIONS  

A. RFI: Request for Information. Request from Owner, Architect, or Contractor seeking 
information required by or clarifications of the Contract Documents. 

1.4 INFORMATIONAL SUBMITTALS 

A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Include the following information in tabular form: 

1. Name, address, telephone number, and email address of entity performing subcontract or 
supplying products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 
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B. Key Personnel Names: Within 10 days of starting construction operations, submit a list of key 
personnel assignments, including superintendent and other personnel in attendance at Project 
site. Identify individuals and their duties and responsibilities; list addresses and cellular 
telephone numbers and e-mail addresses. Provide names, addresses, and telephone numbers of 
individuals assigned as alternates in the absence of individuals assigned to Project. 

1. Post copies of list in prominent location. Keep list current at all times. 

1.5 GENERAL COORDINATION PROCEDURES 

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 
construction operations included in different Sections that depend on each other for proper 
installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Administrative Procedures: Coordinate scheduling and timing of required administrative 
procedures with other construction activities to avoid conflicts and to ensure orderly progress of 
the Work. Such administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Project closeout activities. 

1.6 COORDINATION DRAWINGS 

A. Coordination Drawings, General: Prepare coordination drawings according to requirements in 
individual Sections, and additionally where installation is not completely indicated on Shop 
Drawings, where limited space availability necessitates coordination, or if coordination is 
required to facilitate integration of products and materials fabricated or installed by more than 
one entity. 

1. Content: Project-specific information, drawn accurately to a scale large enough to 
indicate and resolve conflicts. Do not base coordination drawings on standard printed 
data. Include the following information, as applicable: 

a. Use applicable Drawings as a basis for preparation of coordination drawings. 
Prepare sections, elevations, and details as needed to describe relationship of 
various systems and components. 

b. Indicate required installation sequences. 
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B. Coordination Drawing Organization: Organize coordination drawings as follows: 

1. Review: Architect will review coordination drawings to confirm that in general the Work 
is being coordinated, but not for the details of the coordination, which are Contractor's 
responsibility. If Architect determines that coordination drawings are not being prepared 
in sufficient scope or detail, or are otherwise deficient, Architect will so inform 
Contractor, who shall make suitable modifications and resubmit. 

2. Coordination Drawing Prints: Prepare coordination drawing prints according to 
requirements in Section 013300 "Submittal Procedures." 

C. Coordination Digital Data Files: Prepare coordination digital data files according to the 
following requirements: 

1. File Preparation Format: Same digital data software program, version, and operating 
system as original Drawings. 

2. File Preparation Format: DWG 
3. File Submittal Format: Submit or post coordination drawing files using PDF format. 

4. Architect will furnish Contractor one set of digital data files of Drawings for use in 
preparing coordination digital data files. 

a. Architect makes no representations as to the accuracy or completeness of digital 
data files as they relate to Drawings. 

b. Contractor shall execute a data licensing agreement in the form of Agreement form 
acceptable to Owner and Architect. 

1.7 REQUEST FOR INFORMATION (RFI) 

A. General: Immediately on discovery of the need for additional information, clarification, or 
interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the 
form specified. 

1. Architect will return without response those RFIs submitted to Architect by other entities 
controlled by Contractor. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 

B. Content of the RFI: Include a detailed, legible description of item needing information or 
interpretation and the following: 

1. Project name. 
2. Project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
7. RFI subject. 
8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 
10. Field dimensions and conditions, as appropriate. 
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11. Contractor's suggested resolution. If Contractor's suggested resolution impacts the 
Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 

12. Contractor's signature. 
13. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 

C. RFI Forms: form acceptable to Architect. 

1. Attachments shall be electronic files in PDF format. 

D. Architect's Action: Architect will review each RFI, determine action required, and respond. 
Allow seven working days for Architect's response for each RFI. RFIs received by Architect 
after 1:00 p.m. will be considered as received the following working day. 

1. The following Contractor-generated RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for approval of Contractor's means and methods. 
d. Requests for coordination information already indicated in the Contract 

Documents. 
e. Requests for adjustments in the Contract Time or the Contract Sum. 
f. Requests for interpretation of Architect's actions on submittals. 
g. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will date from time of receipt by Architect of additional 
information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Section 012600 "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response. 

E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. 

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect. 
4. RFI number including RFIs that were returned without action or withdrawn. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 
8. Identification of related Minor Change in the Work, Construction Change Directive, and 

Proposal Request, as appropriate. 
9. Identification of related Field Order, Work Change Directive, and Proposal Request, as 

appropriate. 
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F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties. Review response and notify Architect within seven days if Contractor 
disagrees with response. 

1.8 DIGITAL PROJECT MANAGEMENT PROCEDURES 

A. Architect's Data Files Not Available: Architect will not provide Architect's CAD drawing 
digital data files for Contractor's use during construction. 

B. Use of Architect's Digital Data Files: Digital data files of Architect's CAD drawings will be 
provided by Architect for Contractor's use during construction. 

1. Digital data files may be used by Contractor in preparing coordination drawings, Shop 
Drawings, and Project record Drawings. 

2. Architect makes no representations as to the accuracy or completeness of digital data files 
as they relate to Contract Drawings. 

3. Contractor shall execute a data licensing agreement in the form of Agreement form 
acceptable to Owner and Architect. 

C. PDF Document Preparation: Where PDFs are required to be submitted to Architect, prepare as 
follows: 

1. Assemble complete submittal package into a single indexed file incorporating submittal 
requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 
3. Certifications: Where digitally submitted certificates and certifications are required, 

provide a digital signature with digital certificate on where indicated. 

1.9 PROJECT MEETINGS 

A. General: Schedule and conduct meetings and conferences at Project site unless otherwise 
indicated. 

1. Attendees: Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting. Notify Owner and Architect of scheduled 
meeting dates and times a minimum of 10 working days prior to meeting. 

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees. 
3. Minutes: Entity responsible for conducting meeting will record significant discussions 

and agreements achieved. Distribute the meeting minutes to everyone concerned, 
including Owner and Architect, within three days of the meeting. 

B. Preconstruction Conference: Architect will schedule and conduct a preconstruction conference 
before starting construction, at a time convenient to Owner and Architect, but no later than 15 
days after execution of the Agreement. 

1. Attendees: Authorized representatives of Owner and Architect; Contractor and its 
superintendent; major subcontractors; suppliers; and other concerned parties shall attend 
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the conference. Participants at the conference shall be familiar with Project and 
authorized to conclude matters relating to the Work. 

2. Agenda: Discuss items of significance that could affect progress, including the following: 

a. Responsibilities and personnel assignments. 
b. Tentative construction schedule. 
c. Designation of key personnel and their duties. 
d. Lines of communications. 
e. Procedures for processing field decisions and Change Orders. 
f. Procedures for RFIs. 
g. Procedures for testing and inspecting. 
h. Procedures for processing Applications for Payment. 
i. Distribution of the Contract Documents. 
j. Submittal procedures. 
k. Preparation of Record Documents. 
l. Work restrictions. 
m. Working hours. 
n. Responsibility for temporary facilities and controls. 
o. Procedures for disruptions and shutdowns. 
p. Construction waste management and recycling. 
q. Parking availability. 
r. Work, and storage areas. 
s. Equipment deliveries and priorities. 
t. Security. 
u. Progress cleaning. 

3. Minutes: Entity responsible for conducting meeting will record and distribute meeting 
minutes. 

C. Project Closeout Conference: Schedule and conduct a project closeout conference, at a time 
convenient to Owner and Architect, but no later than 14 days prior to the scheduled date of 
Substantial Completion. 

1. Conduct the conference to review requirements and responsibilities related to Project 
closeout. 

2. Attendees: Authorized representatives of Owner, Architect, Contractor and its 
superintendent; major subcontractors; suppliers; and other concerned parties shall attend 
the meeting. Participants at the meeting shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

3. Agenda: Discuss items of significance that could affect or delay Project closeout, 
including the following: 

a. Preparation of Record Documents. 
b. Procedures required prior to inspection for Substantial Completion and for final 

inspection for acceptance. 
c. Requirements for completing sustainable design documentation. 
d. Preparation of Contractor's punch list. 
e. Procedures for processing Applications for Payment at Substantial Completion and 

for final payment. 
f. Responsibility for removing temporary facilities and controls. 
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4. Minutes: Entity conducting meeting will record and distribute meeting minutes. 

D. Progress Meetings: Conduct progress meetings at monthly intervals. 

1. Coordinate dates of meetings with preparation of payment requests. 
2. Attendees: In addition to representatives of Owner, Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings. All participants at the meeting shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

3. Agenda: Review and correct or approve minutes of previous progress meeting. Review 
other items of significance that could affect progress. Include topics for discussion as 
appropriate to status of Project. 

a. Contractor's Construction Schedule: Review progress since the last meeting. 
Determine whether each activity is on time, ahead of schedule, or behind schedule, 
in relation to Contractor's construction schedule. Determine how construction 
behind schedule will be expedited; secure commitments from parties involved to 
do so. Discuss whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Status of sustainable design documentation. 
5) Deliveries. 
6) Off-site fabrication. 
7) Access. 
8) Site use. 
9) Temporary facilities and controls. 
10) Progress cleaning. 
11) Quality and work standards. 
12) Status of correction of deficient items. 
13) Field observations. 
14) Status of RFIs. 
15) Status of Proposal Requests. 
16) Pending changes. 
17) Status of Change Orders. 
18) Pending claims and disputes. 
19) Documentation of information for payment requests. 

4. Minutes: Entity responsible for conducting the meeting will record and distribute the 
meeting minutes to each party present and to parties requiring information. 

a. Schedule Updating: Revise Contractor's construction schedule after each progress 
meeting where revisions to the schedule have been made or recognized. Issue 
revised schedule concurrently with the report of each meeting. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for documenting the progress of 
construction during performance of the Work, including the following: 
1. Contractor's Construction Schedule. 
2. Construction schedule updating reports. 
3. Daily construction reports. 
4. Material location reports. 
5. Site condition reports. 
6. Unusual event reports. 

B. Related Requirements: 

1. Section 011200 "Multiple Contract Summary" for preparing a combined Contractor's 
Construction Schedule. 

1.3 DEFINITIONS 

A. Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, 
and controlling the construction Project. Activities included in a construction schedule consume 
time and resources. 

1. Critical Activity: An activity on the critical path that must start and finish on the planned 
early start and finish times. 

2. Predecessor Activity: An activity that precedes another activity in the network. 
3. Successor Activity: An activity that follows another activity in the network. 

B. Cost Loading: The allocation of the schedule of values for completing an activity as scheduled. 
The sum of costs for all activities must equal the total Contract Sum. 

C. CPM: Critical path method, which is a method of planning and scheduling a construction 
project where activities are arranged based on activity relationships. Network calculations 
determine when activities can be performed and the critical path of Project. 

D. Critical Path: The longest connected chain of interdependent activities through the network 
schedule that establishes the minimum overall Project duration and contains no float. 

E. Event: The starting or ending point of an activity. 
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F. Float: The measure of leeway in starting and completing an activity. 
1. Free float is the amount of time an activity can be delayed without adversely affecting the 

early start of the successor activity. 
2. Total float is the measure of leeway in starting or completing an activity without 

adversely affecting the planned Project completion date. 

G. Resource Loading: The allocation of manpower and equipment necessary for completing an 
activity as scheduled. 

1.4 INFORMATIONAL SUBMITTALS 

A. Format for Submittals: Submit required submittals in the following format: 

1. Working electronic copy of schedule file, where indicated. 
2. PDF file. 

B. Contractor's Construction Schedule: Initial schedule, of size required to display entire schedule 
for entire construction period. 

1. Submit a working digital copy of schedule, using software indicated, and labeled to 
comply with requirements for submittals. 

C. Construction Schedule Updating Reports: Submit with Applications for Payment. 

D. Daily Construction Reports: Submit at monthly intervals. 

E. Material Location Reports: Submit at monthly intervals. 

F. Site Condition Reports: Submit at time of discovery of differing conditions. 

G. Unusual Event Reports: Submit at time of unusual event. 

H. Qualification Data: For scheduling consultant. 

1.5 QUALITY ASSURANCE 

A. Scheduling Consultant Qualifications: An experienced specialist in CPM scheduling and 
reporting, with capability of producing CPM reports and diagrams within 24 hours of 
Architect's request. 

B. Prescheduling Conference: Conduct conference at Project site to comply with requirements in 
Section 013100 "Project Management and Coordination." Review methods and procedures 
related to the preliminary construction schedule and Contractor's Construction Schedule, 
including, but not limited to, the following: 
1. Verify availability of qualified personnel needed to develop and update schedule. 
2. Discuss constraints. 
3. Review submittal requirements and procedures. 
4. Review time required for review of submittals and resubmittals. 
5. Review requirements for tests and inspections by independent testing and inspecting 

agencies. 
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6. Review time required for Project closeout. 
7. Review and finalize list of construction activities to be included in schedule. 
8. Review procedures for updating schedule. 

1.6 COORDINATION 

A. Coordinate Contractor's Construction Schedule with the schedule of values, submittal schedule, 
progress reports, payment requests, and other required schedules and reports. 

1. Secure time commitments for performing critical elements of the Work from entities 
involved. 

2. Coordinate each construction activity in the network with other activities and schedule 
them in proper sequence. 

1.7 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Time Frame: Extend schedule from date established for commencement of the Work to date of 
final completion. 

1. Contract completion date shall not be changed by submission of a schedule that shows an 
early completion date, unless specifically authorized by Change Order. 

2. Submittal Review Time: Include review and resubmittal times indicated in 
Section 013300 "Submittal Procedures" in schedule. Coordinate submittal review times 
in Contractor's Construction Schedule with submittal schedule. 

3. Substantial Completion: Indicate completion in advance of date established for 
Substantial Completion, and allow time for Architect's administrative procedures 
necessary for certification of Substantial Completion. 

4. Punch List and Final Completion: Include not more than 14 days for completion of punch 
list items and final completion. 

B. Constraints: Include constraints and work restrictions indicated in the Contract Documents and 
as follows in schedule, and show how the sequence of the Work is affected. 
1. Products Ordered in Advance: Include a separate activity for each product. Include 

delivery date indicated in Section 011000 "Summary." Delivery dates indicated stipulate 
the earliest possible delivery date. 

2. Work Restrictions: Show the effect of the following items on the schedule: 

a. Coordination with existing construction. 
b. Uninterruptible services. 
c. Use-of-premises restrictions. 
d. Seasonal variations. 
e.  

3. Construction Areas: Identify each major area of construction for each major portion of 
the Work. Indicate where each construction activity within a major area must be 
sequenced or integrated with other construction activities to provide for the following: 
a. Substantial Completion. 



Copyright 2015 AIA MasterSpec Full Length 09/15 

CONSTRUCTION PROGRESS DOCUMENTATION 013200 - 4 

C. Upcoming Work Summary: Prepare summary report indicating activities scheduled to occur or 
commence prior to submittal of next schedule update. Summarize the following issues: 

1. Unresolved issues. 
2. Unanswered Requests for Information. 
3. Rejected or unreturned submittals. 
4. Notations on returned submittals. 
5. Pending modifications affecting the Work and the Contract Time. 

D. Contractor's Construction Schedule Updating: At monthly intervals, update schedule to reflect 
actual construction progress and activities. Issue schedule one week before each regularly 
scheduled progress meeting. 

1. Revise schedule immediately after each meeting or other activity where revisions have 
been recognized or made. Issue updated schedule concurrently with the report of each 
such meeting. 

2. Include a report with updated schedule that indicates every change, including, but not 
limited to, changes in logic, durations, actual starts and finishes, and activity durations. 

3. As the Work progresses, indicate final completion percentage for each activity. 

E. Recovery Schedule: When periodic update indicates the Work is 14 or more calendar days 
behind the current approved schedule, submit a separate recovery schedule indicating means by 
which Contractor intends to regain compliance with the schedule. Indicate changes to working 
hours, working days, crew sizes, equipment required to achieve compliance, and date by which 
recovery will be accomplished. 

F. Distribution: Distribute copies of approved schedule to Architect, Owner, separate contractors, 
testing and inspecting agencies, and other parties identified by Contractor with a need-to-know 
schedule responsibility. 
1. When revisions are made, distribute updated schedules to the same parties and post in the 

same locations. Delete parties from distribution when they have completed their assigned 
portion of the Work and are no longer involved in performance of construction activities. 

1.8 GANTT-CHART SCHEDULE REQUIREMENTS 

A. Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal, Gantt-chart-type, 
Contractor's Construction Schedule within 10 days of date established for commencement of 
work. 

1. Base schedule on the startup construction schedule and additional information received 
since the start of Project. 

B. Preparation: Indicate each significant construction activity separately. Identify first workday of 
each week with a continuous vertical line. 

1. For construction activities that require three months or longer to complete, indicate an 
estimated completion percentage in 10 percent increments within time bar. 
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1.9 REPORTS 

A. Daily Construction Reports: Prepare a daily construction report recording the following 
information concerning events at Project site: 

1. List of subcontractors at Project site. 
2. List of separate contractors at Project site. 
3. Equipment at Project site. 
4. Material deliveries. 
5. High and low temperatures and general weather conditions, including presence of rain or 

snow. 
6. Testing and inspection. 
7. Accidents. 
8. Meetings and significant decisions. 
9. Unusual events. 
10. Stoppages, delays, shortages, and losses. 
11. Emergency procedures. 
12. Orders and requests of authorities having jurisdiction. 
13. Change Orders received and implemented. 
14. Change Directives received and implemented. 
15. Services connected and disconnected. 
16. Equipment or system tests and startups. 
17. Substantial Completions authorized. 

B. Material Location Reports: At monthly intervals, prepare and submit a comprehensive list of 
materials delivered to and stored at Project site. List shall be cumulative, showing materials 
previously reported plus items recently delivered. Include with list a statement of progress on 
and delivery dates for materials or items of equipment fabricated or stored away from Project 
site. Indicate the following categories for stored materials: 

1. Material stored prior to previous report and remaining in storage. 
2. Material stored prior to previous report and since removed from storage and installed. 
3. Material stored following previous report and remaining in storage. 

C. Site Condition Reports: Immediately on discovery of a difference between site conditions and 
the Contract Documents, prepare and submit a detailed report. Submit with a Request for 
Information. Include a detailed description of the differing conditions, together with 
recommendations for changing the Contract Documents. 

D. Unusual Event Reports: When an event of an unusual and significant nature occurs at Project 
site, whether or not related directly to the Work, prepare and submit a special report. List chain 
of events, persons participating, responses by Contractor's personnel, evaluation of results or 
effects, and similar pertinent information. Advise Owner in advance when these events are 
known or predictable. 

1. Submit unusual event reports directly to Owner within [one] <Insert number> day(s) of 
an occurrence. Distribute copies of report to parties affected by the occurrence. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013200 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Submittal schedule requirements. 
2. Administrative and procedural requirements for submittals. 

B. Related Requirements: 

1. Section 012900 "Payment Procedures" for submitting Applications for Payment and the 
schedule of values. 

2. Section 013100 "Project Management and Coordination" for submitting coordination 
drawings and subcontract list and for requirements for web-based Project software. 

3. Section 013200 "Construction Progress Documentation" for submitting schedules and 
reports, including Contractor's construction schedule. 

4. Section 014000 "Quality Requirements" for submitting test and inspection reports, and 
schedule of tests and inspections. 

5. Section 017700 "Closeout Procedures" for submitting closeout submittals and 
maintenance material submittals. 

6. Section 017839 "Project Record Documents" for submitting record Drawings, record 
Specifications, and record Product Data. 

1.3 DEFINITIONS 

A. Action Submittals: Written and graphic information and physical samples that require 
Architect's responsive action. Action submittals are those submittals indicated in individual 
Specification Sections as "action submittals." 

B. Informational Submittals: Written and graphic information and physical samples that do not 
require Architect's responsive action. Submittals may be rejected for not complying with 
requirements. Informational submittals are those submittals indicated in individual Specification 
Sections as "informational submittals." 

1.4 SUBMITTAL SCHEDULE 

A. Submittal Schedule: Submit, as an action submittal, a list of submittals, arranged in 
chronological order by dates required by construction schedule. Include time required for 
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review, ordering, manufacturing, fabrication, and delivery when establishing dates. Include 
additional time required for making corrections or revisions to submittals noted by Architect 
and additional time for handling and reviewing submittals required by those corrections. 

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and 
Contractor's construction schedule. 

2. Initial Submittal: Submit concurrently with startup construction schedule. Include 
submittals required during the first 60 days of construction. List those submittals required 
to maintain orderly progress of the Work and those required early because of long lead 
time for manufacture or fabrication. 

3. Final Submittal: Submit concurrently with the first complete submittal of Contractor's 
construction schedule. 

a. Submit revised submittal schedule to reflect changes in current status and timing 
for submittals. 

4. Format: Arrange the following information in a tabular format: 

a. Scheduled date for first submittal. 
b. Specification Section number and title. 
c. Submittal Category: Action; informational. 
d. Name of subcontractor. 
e. Description of the Work covered. 
f. Scheduled date for Architect's final release or approval. 
g. Scheduled dates for purchasing. 
h. Scheduled date of fabrication. 
i. Scheduled dates for installation. 
j. Activity or event number. 

1.5 SUBMITTAL FORMATS 

A. Submittal Information: Include the following information in each submittal: 

1. Project name. 
2. Date. 
3. Name of Architect. 
4. Name of Construction Manager. 
5. Name of Contractor. 
6. Name of firm or entity that prepared submittal. 
7. Names of subcontractor, manufacturer, and supplier. 
8. Unique submittal number, including revision identifier. Include Specification Section 

number with sequential alphanumeric identifier; and alphanumeric suffix for 
resubmittals. 

9. Category and type of submittal. 
10. Submittal purpose and description. 
11. Number and title of Specification Section, with paragraph number and generic name for 

each of multiple items. 
12. Drawing number and detail references, as appropriate. 
13. Indication of full or partial submittal. 
14. Location(s) where product is to be installed, as appropriate. 
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15. Other necessary identification. 
16. Remarks. 
17. Signature of transmitter. 

B. Options: Identify options requiring selection by Architect. 

C. Deviations and Additional Information: On each submittal, clearly indicate deviations from 
requirements in the Contract Documents, including minor variations and limitations; include 
relevant additional information and revisions, other than those requested by Architect on 
previous submittals. Indicate by highlighting on each submittal or noting on attached separate 
sheet. 

D. Paper Submittals: 

1. Place a permanent label or title block on each submittal item for identification; include 
name of firm or entity that prepared submittal. 

2. Provide a space approximately 6 by 8 inches label or beside title block to record 
Contractor's review and approval markings and action taken by Architect. 

3. Action Submittals: Submit three paper copies of each submittal unless otherwise 
indicated. Architect will return two copies. 

4. Informational Submittals: Submit two paper copies of each submittal unless otherwise 
indicated. Architect will not return copies. 

5. Additional Copies: Unless additional copies are required for final submittal, and unless 
Architect observes noncompliance with provisions in the Contract Documents, initial 
submittal may serve as final submittal. 

6. Transmittal for Submittals: Assemble each submittal individually and appropriately for 
transmittal and handling. 

E. PDF Submittals: Prepare submittals as PDF package, incorporating complete information into 
each PDF file. Name PDF file with submittal number. 

F. Submittals for Web-Based Project Software: Prepare submittals as PDF files, or other format 
indicated by Project software website. 

1.6 SUBMITTAL PROCEDURES 

A. Prepare and submit submittals required by individual Specification Sections. Types of 
submittals are indicated in individual Specification Sections. 

1. Email: Prepare submittals as PDF package, and transmit to Architect by sending via 
email. Include PDF transmittal form. Include information in email subject line as 
requested by Architect. 

a. Architect will return annotated file. Annotate and retain one copy of file as a 
digital Project Record Document file. 

2. Web-Based Project Software: Prepare submittals in PDF form, and upload to web-based 
Project software website. Enter required data in web-based software site to fully identify 
submittal. 

3. Paper: Prepare submittals in paper form, and deliver to Architect. 



Copyright 2015 AIA MasterSpec Full Length 09/15 

SUBMITTAL PROCEDURES 013300 - 4 

B. Coordination: Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Submit all submittal items required for each Specification Section concurrently unless 
partial submittals for portions of the Work are indicated on approved submittal schedule. 

3. Submit action submittals and informational submittals required by the same Specification 
Section as separate packages under separate transmittals. 

4. Coordinate transmittal of submittals for related parts of the Work specified in different 
Sections so processing will not be delayed because of need to review submittals 
concurrently for coordination. 

a. Architect reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. 

C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. 
Time for review shall commence on Architect's receipt of submittal. No extension of the 
Contract Time will be authorized because of failure to transmit submittals enough in advance of 
the Work to permit processing, including resubmittals. 

1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time 
if coordination with subsequent submittals is required. Architect will advise Contractor 
when a submittal being processed must be delayed for coordination. 

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner as 
initial submittal. 

3. Resubmittal Review: Allow 15 days for review of each resubmittal. 
4. Sequential Review: Where sequential review of submittals by Architect's consultants, 

Owner, or other parties is indicated, allow 15 days for initial review of each submittal. 

5. Concurrent Consultant Review: Where the Contract Documents indicate that submittals 
may be transmitted simultaneously to Architect and to Architect's consultants, allow 15 
days for review of each submittal. Submittal will be returned to Architect before being 
returned to Contractor. 

a. Submit one copy of submittal to concurrent reviewer in addition to specified 
number of copies to Architect. 

D. Resubmittals: Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
3. Resubmit submittals until they are marked with approval notation from Architect's action 

stamp. 

E. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities. Show distribution on transmittal forms. 
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F. Use for Construction: Retain complete copies of submittals on Project site. Use only final action 
submittals that are marked with approval notation from Architect's action stamp. 

1.7 SUBMITTAL REQUIREMENTS 

A. Product Data: Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 
are unsuitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 
b. Manufacturer's product specifications. 
c. Standard color charts. 
d. Statement of compliance with specified referenced standards. 
e. Testing by recognized testing agency. 
f. Application of testing agency labels and seals. 
g. Notation of coordination requirements. 
h. Availability and delivery time information. 

4. For equipment, include the following in addition to the above, as applicable: 

a. Wiring diagrams that show factory-installed wiring. 
b. Printed performance curves. 
c. Operational range diagrams. 
d. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings. 

5. Submit Product Data before Shop Drawings, and before or concurrent with Samples. 

B. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the 
following information, as applicable: 

a. Identification of products. 
b. Schedules. 
c. Compliance with specified standards. 
d. Notation of coordination requirements. 
e. Notation of dimensions established by field measurement. 
f. Relationship and attachment to adjoining construction clearly indicated. 
g. Seal and signature of professional engineer if specified. 

2. Paper Sheet Size: Except for templates, patterns, and similar full-size Drawings, submit 
Shop Drawings on sheets at least 8-1/2 by 11 inches but no larger than 24 by 36 inches. 

a. Two opaque (bond) copies of each submittal. Architect will return one copy. 
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b. Three opaque copies of each submittal. Architect will retain two copies; remainder 
will be returned. 

C. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other materials. 

1. Transmit Samples that contain multiple, related components such as accessories together 
in one submittal package. 

2. Identification: Permanently attach label on unexposed side of Samples that includes the 
following: 

a. Project name and submittal number. 
b. Generic description of Sample. 
c. Product name and name of manufacturer. 
d. Sample source. 
e. Number and title of applicable Specification Section. 
f. Specification paragraph number and generic name of each item. 

3. Email Transmittal: Provide PDF transmittal. Include digital image file illustrating Sample 
characteristics, and identification information for record. 

4. Paper Transmittal: Include paper transmittal including complete submittal information 
indicated. 

5. Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be 
used to determine final acceptance of construction associated with each set. 

a. Samples that may be incorporated into the Work are indicated in individual 
Specification Sections. Such Samples must be in an undamaged condition at time 
of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor. 

6. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or 
sections of units showing the full range of colors, textures, and patterns available. 

a. Number of Samples: Submit one full set of available choices where color, pattern, 
texture, or similar characteristics are required to be selected from manufacturer's 
product line. Architect will return submittal with options selected. 

7. Samples for Verification: Submit full-size units or Samples of size indicated, prepared 
from same material to be used for the Work, cured and finished in manner specified, and 
physically identical with material or product proposed for use, and that show full range of 
color and texture variations expected. Samples include, but are not limited to, the 
following: partial sections of manufactured or fabricated components; small cuts or 
containers of materials; complete units of repetitively used materials; swatches showing 
color, texture, and pattern; color range sets; and components used for independent testing 
and inspection. 

a. Number of Samples: Submit three sets of Samples. Architect will retain two 
Sample sets; remainder will be returned. 
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1) Submit a single Sample where assembly details, workmanship, fabrication 
techniques, connections, operation, and other similar characteristics are to 
be demonstrated. 

2) If variation in color, pattern, texture, or other characteristic is inherent in 
material or product represented by a Sample, submit at least three sets of 
paired units that show approximate limits of variations. 

D. Product Schedule: As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location. Include the 
following information in tabular form: 

1. Type of product. Include unique identifier for each product indicated in the Contract 
Documents or assigned by Contractor if none is indicated. 

2. Manufacturer and product name, and model number if applicable. 
3. Number and name of room or space. 
4. Location within room or space. 

E. Qualification Data: Prepare written information that demonstrates capabilities and experience of 
firm or person. Include lists of completed projects with project names and addresses, contact 
information of architects and owners, and other information specified. 

F. Design Data: Prepare and submit written and graphic information indicating compliance with 
indicated performance and design criteria in individual Specification Sections. Include list of 
assumptions and summary of loads. Include load diagrams if applicable. Provide name and 
version of software, if any, used for calculations. Number each page of submittal. 

G. Certificates: 

1. Certificates and Certifications Submittals: Submit a statement that includes signature of 
entity responsible for preparing certification. Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. Provide a notarized signature where indicated. 

2. Installer Certificates: Submit written statements on manufacturer's letterhead certifying 
that Installer complies with requirements in the Contract Documents and, where required, 
is authorized by manufacturer for this specific Project. 

3. Manufacturer Certificates: Submit written statements on manufacturer's letterhead 
certifying that manufacturer complies with requirements in the Contract Documents. 
Include evidence of manufacturing experience where required. 

4. Material Certificates: Submit written statements on manufacturer's letterhead certifying 
that material complies with requirements in the Contract Documents. 

5. Product Certificates: Submit written statements on manufacturer's letterhead certifying 
that product complies with requirements in the Contract Documents. 

6. Welding Certificates: Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents. Submit record of Welding 
Procedure Specification and Procedure Qualification Record on AWS forms. Include 
names of firms and personnel certified. 

H. Test and Research Reports: 

1. Compatibility Test Reports: Submit reports written by a qualified testing agency, on 
testing agency's standard form, indicating and interpreting results of compatibility tests 
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performed before installation of product. Include written recommendations for primers 
and substrate preparation needed for adhesion. 

2. Field Test Reports: Submit written reports indicating and interpreting results of field tests 
performed either during installation of product or after product is installed in its final 
location, for compliance with requirements in the Contract Documents. 

3. Material Test Reports: Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting test results of material for compliance 
with requirements in the Contract Documents. 

4. Preconstruction Test Reports: Submit reports written by a qualified testing agency, on 
testing agency's standard form, indicating and interpreting results of tests performed 
before installation of product, for compliance with performance requirements in the 
Contract Documents. 

5. Product Test Reports: Submit written reports indicating that current product produced by 
manufacturer complies with requirements in the Contract Documents. Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing 
agency, or on comprehensive tests performed by a qualified testing agency. 

6. Research Reports: Submit written evidence, from a model code organization acceptable 
to authorities having jurisdiction, that product complies with building code in effect for 
Project. Include the following information: 

a. Name of evaluation organization. 
b. Date of evaluation. 
c. Time period when report is in effect. 
d. Product and manufacturers' names. 
e. Description of product. 
f. Test procedures and results. 
g. Limitations of use. 

1.8 DELEGATED-DESIGN SERVICES 

A. Performance and Design Criteria: Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are insufficient to perform services or certification required, submit a 
written request for additional information to Architect. 

1.9 CONTRACTOR'S REVIEW 

A. Action Submittals and Informational Submittals: Review each submittal and check for 
coordination with other Work of the Contract and for compliance with the Contract Documents. 
Note corrections and field dimensions. Mark with approval stamp before submitting to 
Architect. 

B. Contractor's Approval: Indicate Contractor's approval for each submittal with a uniform 
approval stamp. Include name of reviewer, date of Contractor's approval, and statement 
certifying that submittal has been reviewed, checked, and approved for compliance with the 
Contract Documents. 
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1. Architect will not review submittals received from Contractor that do not have 
Contractor's review and approval. 

1.10 ARCHITECT'S REVIEW 

A. Action Submittals: Architect will review each submittal, indicate corrections or revisions 
required. 

1. PDF Submittals: Architect will indicate, via markup on each submittal, the appropriate 
action. 

2. On advice of counsel, retain appropriate terms for action stamp and insert term and 
explanation of each action taken in first subparagraph below. See example in the 
Evaluations. 

3. Paper Submittals: Architect will stamp each submittal with an action stamp and will mark 
stamp appropriately to indicate action. 

B. Informational Submittals: Architect will review each submittal and will not return it, or will 
return it if it does not comply with requirements. Architect will forward each submittal to 
appropriate party. 

C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 
submittals has received prior approval from Architect. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 
for resubmittal without review. 

E. Architect will return without review submittals received from sources other than Contractor. 

F. Submittals not required by the Contract Documents will be returned by Architect without 
action. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013300 
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SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and quality 

control. 

B. Testing and inspection services are required to verify compliance with requirements specified or 

indicated. These services do not relieve Contractor of responsibility for compliance with the 

Contract Document requirements. 

1. Specific quality-assurance and quality-control requirements for individual work results 

are specified in their respective Specification Sections. Requirements in individual 

Sections may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-

assurance and quality-control procedures that facilitate compliance with the Contract 

Document requirements. 

3. Requirements for Contractor to provide quality-assurance and quality-control services 

required by Architect, Owner or authorities having jurisdiction are not limited by 

provisions of this Section. 

4. Specific test and inspection requirements are not specified in this Section. 

1.3 DEFINITIONS 

A. Experienced: When used with an entity or individual, "experienced" unless otherwise further 

described means having successfully completed a minimum of five previous projects similar in 

nature, size, and extent to this Project; being familiar with special requirements indicated; and 

having complied with requirements of authorities having jurisdiction. 

B. Field Quality-Control Tests: Tests and inspections that are performed on-site for installation of 

the Work and for completed Work. 

C. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an 

employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, 

including installation, erection, application, assembly, and similar operations. 

1. Use of trade-specific terminology in referring to a trade or entity does not require that 

certain construction activities be performed by accredited or unionized individuals, or 

that requirements specified apply exclusively to specific trade(s). 
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D. Mockups: Full-size physical assemblies that are constructed on-site either as freestanding 

temporary built elements or as part of permanent construction. Mockups are constructed to 

verify selections made under Sample submittals; to demonstrate aesthetic effects and qualities 

of materials and execution; to review coordination, testing, or operation; to show interface 

between dissimilar materials; and to demonstrate compliance with specified installation 

tolerances. Mockups are not Samples. Unless otherwise indicated, approved mockups establish 

the standard by which the Work will be judged. 

1. Integrated Mockups: Mockups of the exterior envelope constructed on-site as 

freestanding temporary built elements or as part of permanent construction consisting of 

multiple products, assemblies, and subassemblies. 

E. Preconstruction Testing: Tests and inspections performed specifically for Project before 

products and materials are incorporated into the Work, to verify performance or compliance 

with specified criteria. 

F. Product Tests: Tests and inspections that are performed by a nationally recognized testing 

laboratory (NRTL) according to 29 CFR 1910.7, by a testing agency accredited according to 

NIST's National Voluntary Laboratory Accreditation Program (NVLAP), or by a testing agency 

qualified to conduct product testing and acceptable to authorities having jurisdiction, to 

establish product performance and compliance with specified requirements. 

G. Source Quality-Control Tests: Tests and inspections that are performed at the source; for 

example, plant, mill, factory, or shop. 

H. Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing 

laboratory shall mean the same as testing agency. 

I. Quality-Assurance Services: Activities, actions, and procedures performed before and during 

execution of the Work to guard against defects and deficiencies and substantiate that proposed 

construction will comply with requirements. 

J. Quality-Control Services: Tests, inspections, procedures, and related actions during and after 

execution of the Work to evaluate that actual products incorporated into the Work and 

completed construction comply with requirements. Contractor's quality-control services do not 

include contract administration activities performed by Architect. 

1.4 CONFLICTING REQUIREMENTS 

A. Conflicting Standards and Other Requirements: If compliance with two or more standards or 

requirements are specified and the standards or requirements establish different or conflicting 

requirements for minimum quantities or quality levels, comply with the most stringent 

requirement. Refer conflicting requirements that are different, but apparently equal, to Architect 

for direction before proceeding. 

B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be 

the minimum provided or performed. The actual installation may comply exactly with the 

minimum quantity or quality specified, or it may exceed the minimum within reasonable limits. 

To comply with these requirements, indicated numeric values are minimum or maximum, as 

appropriate, for the context of requirements. Refer uncertainties to Architect for a decision 

before proceeding. 
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1.5 ACTION SUBMITTALS 

A. Shop Drawings: For mockups. 

1. Include plans, sections, and elevations, indicating materials and size of mockup 

construction. 

2. Indicate manufacturer and model number of individual components. 

1.6 INFORMATIONAL SUBMITTALS 

A. Contractor's Quality-Control Plan: For quality-assurance and quality-control activities and 

responsibilities. 

B. Qualification Data: For Contractor's quality-control personnel. 

C. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to 

demonstrate their capabilities and experience. Include proof of qualifications in the form of a 

recent report on the inspection of the testing agency by a recognized authority. 

D. Schedule of Tests and Inspections: Prepare in tabular form and include the following: 

1. Specification Section number and title. 

2. Entity responsible for performing tests and inspections. 

3. Description of test and inspection. 

4. Identification of applicable standards. 

5. Identification of test and inspection methods. 

6. Number of tests and inspections required. 

7. Time schedule or time span for tests and inspections. 

8. Requirements for obtaining samples. 

9. Unique characteristics of each quality-control service. 

E. Reports: Prepare and submit certified written reports and documents as specified. 

F. Permits, Licenses, and Certificates: For Owner's record, submit copies of permits, licenses, 

certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 

payments, judgments, correspondence, records, and similar documents established for 

compliance with standards and regulations bearing on performance of the Work. 

1.7 CONTRACTOR'S QUALITY-CONTROL PLAN 

A. Quality-Control Plan, General: Submit quality-control plan within 10 days of Notice to Proceed, 

and not less than five days prior to preconstruction conference. Submit in format acceptable to 

Architect. Identify personnel, procedures, controls, instructions, tests, records, and forms to be 

used to carry out Contractor's quality-assurance and quality-control responsibilities. Coordinate 

with Contractor's Construction Schedule. 

B. Quality-Control Personnel Qualifications: Engage qualified personnel trained and experienced 

in managing and executing quality-assurance and quality-control procedures similar in nature 

and extent to those required for Project. 
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1. Project quality-control manager may also serve as Project superintendent. 

C. Submittal Procedure: Describe procedures for ensuring compliance with requirements through 

review and management of submittal process. Indicate qualifications of personnel responsible 

for submittal review. 

D. Testing and Inspection: In quality-control plan, include a comprehensive schedule of Work 

requiring testing or inspection, including the following: 

1. Contractor-performed tests and inspections including Subcontractor-performed tests and 

inspections. Include required tests and inspections and Contractor-elected tests and 

inspections. Distinguish source quality-control tests and inspections from field quality-

control tests and inspections. 

2. Special inspections required by authorities having jurisdiction and indicated on the 

Statement of Special Inspections. 

3. Owner-performed tests and inspections indicated in the Contract Documents. 

E. Continuous Inspection of Workmanship: Describe process for continuous inspection during 

construction to identify and correct deficiencies in workmanship in addition to testing and 

inspection specified. Indicate types of corrective actions to be required to bring work into 

compliance with standards of workmanship established by Contract requirements and approved 

mockups. 

F. Monitoring and Documentation: Maintain testing and inspection reports including log of 

approved and rejected results. Include work Architect has indicated as nonconforming or 

defective. Indicate corrective actions taken to bring nonconforming work into compliance with 

requirements. Comply with requirements of authorities having jurisdiction. 

1.8 REPORTS AND DOCUMENTS 

A. Test and Inspection Reports: Prepare and submit certified written reports specified in other 

Sections. Include the following: 

1. Date of issue. 

2. Project title and number. 

3. Name, address, telephone number, and email address of testing agency. 

4. Dates and locations of samples and tests or inspections. 

5. Names of individuals making tests and inspections. 

6. Description of the Work and test and inspection method. 

7. Identification of product and Specification Section. 

8. Complete test or inspection data. 

9. Test and inspection results and an interpretation of test results. 

10. Record of temperature and weather conditions at time of sample taking and testing and 

inspection. 

11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 

12. Name and signature of laboratory inspector. 

13. Recommendations on retesting and reinspecting. 
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B. Manufacturer's Technical Representative's Field Reports: Prepare written information 

documenting manufacturer's technical representative's tests and inspections specified in other 

Sections. Include the following: 

1. Name, address, telephone number, and email address of technical representative making 

report. 

2. Statement on condition of substrates and their acceptability for installation of product. 

3. Statement that products at Project site comply with requirements. 

4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 

5. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 

6. Statement whether conditions, products, and installation will affect warranty. 

7. Other required items indicated in individual Specification Sections. 

C. Factory-Authorized Service Representative's Reports: Prepare written information documenting 

manufacturer's factory-authorized service representative's tests and inspections specified in 

other Sections. Include the following: 

1. Name, address, telephone number, and email address of factory-authorized service 

representative making report. 

2. Statement that equipment complies with requirements. 

3. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 

4. Statement whether conditions, products, and installation will affect warranty. 

5. Other required items indicated in individual Specification Sections. 

1.9 QUALITY ASSURANCE 

A. General: Qualifications paragraphs in this article establish the minimum qualification levels 

required; individual Specification Sections specify additional requirements. 

B. Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar 

to those indicated for this Project and with a record of successful in-service performance, as 

well as sufficient production capacity to produce required units. As applicable, procure products 

from manufacturers able to meet qualification requirements, warranty requirements, and 

technical or factory-authorized service representative requirements. 

C. Fabricator Qualifications: A firm experienced in producing products similar to those indicated 

for this Project and with a record of successful in-service performance, as well as sufficient 

production capacity to produce required units. 

D. Installer Qualifications: A firm or individual experienced in installing, erecting, applying, or 

assembling work similar in material, design, and extent to that indicated for this Project, whose 

work has resulted in construction with a record of successful in-service performance. 

E. Professional Engineer Qualifications: A professional engineer who is legally qualified to 

practice in jurisdiction where Project is located and who is experienced in providing 

engineering services of the kind indicated. Engineering services are defined as those performed 
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for installations of the system, assembly, or product that are similar in material, design, and 

extent to those indicated for this Project. 

F. Specialists: Certain Specification Sections require that specific construction activities shall be 

performed by entities who are recognized experts in those operations. Specialists shall satisfy 

qualification requirements indicated and shall be engaged for the activities indicated. 

1. Requirements of authorities having jurisdiction shall supersede requirements for 

specialists. 

G. Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the 

experience and capability to conduct testing and inspection indicated, as documented according 

to ASTM E 329; and with additional qualifications specified in individual Sections; and, where 

required by authorities having jurisdiction, that is acceptable to authorities. 

H. Manufacturer's Technical Representative Qualifications: An authorized representative of 

manufacturer who is trained and approved by manufacturer to observe and inspect installation 

of manufacturer's products that are similar in material, design, and extent to those indicated for 

this Project. 

I. Factory-Authorized Service Representative Qualifications: An authorized representative of 

manufacturer who is trained and approved by manufacturer to inspect installation of 

manufacturer's products that are similar in material, design, and extent to those indicated for this 

Project. 

J. Preconstruction Testing: Where testing agency is indicated to perform preconstruction testing 

for compliance with specified requirements for performance and test methods, comply with the 

following: 

1. Contractor responsibilities include the following: 

a. Provide test specimens representative of proposed products and construction. 

b. Submit specimens in a timely manner with sufficient time for testing and analyzing 

results to prevent delaying the Work. 

c. Provide sizes and configurations of test assemblies, mockups, and laboratory 

mockups to adequately demonstrate capability of products to comply with 

performance requirements. 

2. Testing Agency Responsibilities: Submit a certified written report of each test, 

inspection, and similar quality-assurance service to Architect with copy to Contractor. 

Interpret tests and inspections and state in each report whether tested and inspected work 

complies with or deviates from the Contract Documents. 

K. Mockups: Before installing portions of the Work requiring mockups, build mockups for each 

form of construction and finish required to comply with the following requirements, using 

materials indicated for the completed Work: 

1. Build mockups of size indicated. 

2. Build mockups in location indicated or, if not indicated, as directed by Architect. 

3. Notify Architect seven days in advance of dates and times when mockups will be 

constructed. 
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4. Employ supervisory personnel who will oversee mockup construction. Employ workers 

that will be employed to perform same tasks during the construction at Project. 

5. Demonstrate the proposed range of aesthetic effects and workmanship. 

6. Obtain Architect's approval of mockups before starting corresponding work, fabrication, 

or construction. 

a. Allow seven days for initial review and each re-review of each mockup. 

7. Maintain mockups during construction in an undisturbed condition as a standard for 

judging the completed Work. 

8. Demolish and remove mockups when directed unless otherwise indicated. 

1.10 QUALITY CONTROL 

A. Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, 

Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 

agencies engaged and a description of types of testing and inspection they are engaged to 

perform. 

2. Payment for these services will be made from testing and inspection allowances, as 

authorized by Change Orders. 

3. Costs for retesting and reinspecting construction that replaces or is necessitated by work 

that failed to comply with the Contract Documents will be charged to Contractor. 

B. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are 

Contractor's responsibility. Perform additional quality-control activities, whether specified or 

not, to verify and document that the Work complies with requirements. 

1. Unless otherwise indicated, provide quality-control services specified and those required 

by authorities having jurisdiction. Perform quality-control services required of Contractor 

by authorities having jurisdiction, whether specified or not. 

2. Engage a qualified testing agency to perform quality-control services. 

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in 

writing by Owner. 

3. Notify testing agencies at least 24 hours in advance of time when Work that requires 

testing or inspection will be performed. 

4. Where quality-control services are indicated as Contractor's responsibility, submit a 

certified written report, in duplicate, of each quality-control service. 

5. Testing and inspection requested by Contractor and not required by the Contract 

Documents are Contractor's responsibility. 

6. Submit additional copies of each written report directly to authorities having jurisdiction, 

when they so direct. 

C. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's 

responsibility, provide quality-control services, including retesting and reinspecting, for 

construction that replaced Work that failed to comply with the Contract Documents. 
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D. Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of 

duties. Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 

Work during performance of its services. 

2. Determine the locations from which test samples will be taken and in which in-situ tests 

are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 

inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 

quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve 

or accept any portion of the Work. 

6. Do not perform duties of Contractor. 

E. Manufacturer's Field Services: Where indicated, engage a factory-authorized service 

representative to inspect field-assembled components and equipment installation, including 

service connections. Report results in writing as specified in Section 013300 "Submittal 

Procedures." 

F. Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical 

representative to observe and inspect the Work. Manufacturer's technical representative's 

services include participation in preinstallation conferences, examination of substrates and 

conditions, verification of materials, observation of Installer activities, inspection of completed 

portions of the Work, and submittal of written reports. 

G. Associated Contractor Services: Cooperate with agencies and representatives performing 

required tests, inspections, and similar quality-control services, and provide reasonable auxiliary 

services as requested. Notify agency sufficiently in advance of operations to permit assignment 

of personnel. Provide the following: 

1. Access to the Work. 

2. Incidental labor and facilities necessary to facilitate tests and inspections. 

3. Adequate quantities of representative samples of materials that require testing and 

inspection. Assist agency in obtaining samples. 

4. Facilities for storage and field curing of test samples. 

5. Delivery of samples to testing agencies. 

6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 

7. Security and protection for samples and for testing and inspection equipment at Project 

site. 

H. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and 

quality-control services with a minimum of delay and to avoid necessity of removing and 

replacing construction to accommodate testing and inspection. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

I. Schedule of Tests and Inspections: Prepare a schedule of tests, inspections, and similar quality-

control services required by the Contract Documents. Coordinate and submit concurrently with 

Contractor's Construction Schedule. Update as the Work progresses. 
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1. Distribution: Distribute schedule to Owner, Architect, testing agencies, and each party 

involved in performance of portions of the Work where tests and inspections are required. 

1.11 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections: Engage a qualified testing agency to conduct special tests and 

inspections required by authorities having jurisdiction as the responsibility of Owner and as 

follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures 

and reviewing the completeness and adequacy of those procedures to perform the Work. 

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed 

in the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar quality-control 

service to Architect with copy to Contractor and to authorities having jurisdiction. 

4. Submitting a final report of special tests and inspections at Substantial Completion, 

which includes a list of unresolved deficiencies. 

5. Interpreting tests and inspections and stating in each report whether tested and inspected 

work complies with or deviates from the Contract Documents. 

6. Retesting and reinspecting corrected work. 

B. Special Tests and Inspections: Conducted by a qualified testing agency as required by 

authorities having jurisdiction, as indicated in individual Specification Sections and as follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures 

and reviewing the completeness and adequacy of those procedures to perform the Work. 

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed 

in the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar quality-control 

service to Architect with copy to Contractor and to authorities having jurisdiction. 

4. Submitting a final report of special tests and inspections at Substantial Completion, 

which includes a list of unresolved deficiencies. 

5. Interpreting tests and inspections and stating in each report whether tested and inspected 

work complies with or deviates from the Contract Documents. 

6. Retesting and reinspecting corrected work. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following: 

1. Date test or inspection was conducted. 

2. Description of the Work tested or inspected. 

3. Date test or inspection results were transmitted to Architect. 
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4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and 

inspection log for Architect's reference during normal working hours. 

1. Submit log at Project closeout as part of Project Record Documents. 

3.2 REPAIR AND PROTECTION 

A. General: On completion of testing, inspection, sample taking, and similar services, repair 

damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 

Specification Sections or matching existing substrates and finishes. Restore patched areas 

and extend restoration into adjoining areas with durable seams that are as invisible as 

possible. Comply with the Contract Document requirements for cutting and patching in 

Section 017300 "Execution." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 

responsibility for quality-control services. 

END OF SECTION 014000 
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SECTION 014200 - REFERENCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 DEFINITIONS 

A. General: Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved": When used to convey Architect's action on Contractor's submittals, applications, 
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 
Conditions of the Contract. 

C. "Directed": A command or instruction by Architect. Other terms including "requested," 
"authorized," "selected," "required," and "permitted" have the same meaning as "directed." 

D. "Indicated": Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents. Other terms including "shown," 
"noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that control 
performance of the Work. 

F. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to 
dimension, finish, cure, protect, clean, and similar operations at Project site. 

H. "Provide": Furnish and install, complete and ready for the intended use. 

I. "Project Site": Space available for performing construction activities. The extent of Project site 
is shown on Drawings and may or may not be identical with the description of the land on 
which Project is to be built. 

1.3 INDUSTRY STANDARDS 

A. Applicability of Standards: Unless the Contract Documents include more stringent 
requirements, applicable construction industry standards have the same force and effect as if 
bound or copied directly into the Contract Documents to the extent referenced. Such standards 
are made a part of the Contract Documents by reference. 



Copyright 2017 AIA MasterSpec Full Length 03/17 

REFERENCES 014200 - 2 

B. Publication Dates: Comply with standards in effect as of date of the Contract Documents unless 
otherwise indicated. 

C. Copies of Standards: Each entity engaged in construction on Project should be familiar with 
industry standards applicable to its construction activity. Copies of applicable standards are not 
bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activity, obtain 
copies directly from publication source. 

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities indicated in Gale's 
"Encyclopedia of Associations: National Organizations of the U.S." or in Columbia Books' 
"National Trade & Professional Associations of the United States." 

B. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list. 
This information is subject to change and is believed to be accurate as of the date of the 
Contract Documents. 

1. AABC - Associated Air Balance Council; www.aabc.com. 
2. AAMA - American Architectural Manufacturers Association; www.aamanet.org. 
3. AAPFCO - Association of American Plant Food Control Officials; www.aapfco.org. 
4. AASHTO - American Association of State Highway and Transportation Officials; 

www.transportation.org. 
5. AATCC - American Association of Textile Chemists and Colorists; www.aatcc.org. 
6. ABMA - American Bearing Manufacturers Association; www.americanbearings.org. 
7. ABMA - American Boiler Manufacturers Association; www.abma.com. 
8. ACI - American Concrete Institute; (Formerly: ACI International); www.concrete.org 
9. ACPA - American Concrete Pipe Association; www.concrete-pipe.org. 
10. AEIC - Association of Edison Illuminating Companies, Inc. (The); www.aeic.org. 
11. AF&PA - American Forest & Paper Association; www.afandpa.org. 
12. AGA - American Gas Association; www.aga.org. 
13. AHAM - Association of Home Appliance Manufacturers; www.aham.org. 
14. AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); www.ahrinet.org. 
15. AI - Asphalt Institute; www.asphaltinstitute.org. 
16. AIA - American Institute of Architects (The); www.aia.org. 
17. AISC - American Institute of Steel Construction; www.aisc.org. 
18. AISI - American Iron and Steel Institute; www.steel.org. 
19. AITC - American Institute of Timber Construction; www.aitc-glulam.org. 
20. AMCA - Air Movement and Control Association International, Inc.; www.amca.org. 
21. ANSI - American National Standards Institute; www.ansi.org. 
22. AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com. 
23. APA - APA - The Engineered Wood Association; www.apawood.org. 
24. APA - Architectural Precast Association; www.archprecast.org. 
25. API - American Petroleum Institute; www.api.org. 
26. ARI - Air-Conditioning & Refrigeration Institute; (See AHRI). 
27. ARI - American Refrigeration Institute; (See AHRI). 
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28. ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org. 
29. ASCE - American Society of Civil Engineers; www.asce.org. 
30. ASCE/SEI - American Society of Civil Engineers/Structural Engineering Institute; (See 

ASCE). 
31. ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning Engineers; 

www.ashrae.org. 
32. ASME - ASME International; (American Society of Mechanical Engineers); 

www.asme.org. 
33. ASSE - American Society of Safety Engineers (The); www.asse.org. 
34. ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org. 
35. ASTM - ASTM International; www.astm.org. 
36. ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org. 
37. AWEA - American Wind Energy Association; www.awea.org. 
38. AWI - Architectural Woodwork Institute; www.awinet.org. 
39. AWMAC - Architectural Woodwork Manufacturers Association of Canada; 

www.awmac.com. 
40. AWPA - American Wood Protection Association; www.awpa.com. 
41. AWS - American Welding Society; www.aws.org. 
42. AWWA - American Water Works Association; www.awwa.org. 
43. BHMA - Builders Hardware Manufacturers Association; www.buildershardware.com. 
44. BIA - Brick Industry Association (The); www.gobrick.com. 
45. BICSI - BICSI, Inc.; www.bicsi.org. 
46. BIFMA - BIFMA International; (Business and Institutional Furniture Manufacturer's 

Association); www.bifma.org. 
47. BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org. 
48. BWF - Badminton World Federation; (Formerly: International Badminton Federation); 

www.bissc.org. 
49. CDA - Copper Development Association; www.copper.org. 
50. CE - Conformite Europeenne; http://ec.europa.eu/growth/single-market/ce-marking/ 
51. CEA - Canadian Electricity Association; www.electricity.ca. 
52. CEA - Consumer Electronics Association; www.ce.org. 
53. CFFA - Chemical Fabrics and Film Association, Inc.; www.chemicalfabricsandfilm.com. 
54. CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org. 
55. CGA - Compressed Gas Association; www.cganet.com. 
56. CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org. 
57. CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org. 
58. CISPI - Cast Iron Soil Pipe Institute; www.cispi.org. 
59. CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org. 
60. CPA - Composite Panel Association; www.pbmdf.com. 
61. CRI - Carpet and Rug Institute (The); www.carpet-rug.org. 
62. CRRC - Cool Roof Rating Council; www.coolroofs.org. 
63. CRSI - Concrete Reinforcing Steel Institute; www.crsi.org. 
64. CSA - CSA Group; www.csa.ca. 
65. CSA - CSA International; (Formerly: IAS - International Approval Services); www.csa-

international.org. 
66. CSI - Construction Specifications Institute (The); www.csinet.org. 
67. CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org. 
68. CTI - Cooling Technology Institute; (Formerly: Cooling Tower Institute); www.cti.org. 
69. CWC - Composite Wood Council; (See CPA). 
70. DASMA - Door and Access Systems Manufacturers Association; www.dasma.com. 
71. DHI - Door and Hardware Institute; www.dhi.org. 
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72. ECA - Electronic Components Association; (See ECIA). 
73. ECAMA - Electronic Components Assemblies & Materials Association; (See ECIA). 
74. ECIA - Electronic Components Industry Association; www.eciaonline.org. 
75. EIA - Electronic Industries Alliance; (See TIA). 
76. EIMA - EIFS Industry Members Association; www.eima.com. 
77. EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org. 
78. ESD - ESD Association; (Electrostatic Discharge Association); www.esda.org . 
79. ESTA - Entertainment Services and Technology Association; (See PLASA). 
80. ETL - Intertek (See Intertek); www.intertek.com. 
81. EVO - Efficiency Valuation Organization; www.evo-world.org. 
82. FCI - Fluid Controls Institute; www.fluidcontrolsinstitute.org. 
83. FIBA - Federation Internationale de Basketball; (The International Basketball 

Federation); www.fiba.com. 
84. FIVB - Federation Internationale de Volleyball; (The International Volleyball 

Federation); www.fivb.org. 
85. FM Approvals - FM Approvals LLC; www.fmglobal.com. 
86. FM Global - FM Global; (Formerly: FMG - FM Global); www.fmglobal.com. 
87. FRSA - Florida Roofing, Sheet Metal & Air Conditioning Contractors Association, Inc.; 

www.floridaroof.com. 
88. FSA - Fluid Sealing Association; www.fluidsealing.com. 
89. FSC - Forest Stewardship Council U.S.; www.fscus.org. 
90. GA - Gypsum Association; www.gypsum.org. 
91. GANA - Glass Association of North America; www.glasswebsite.com. 
92. GS - Green Seal; www.greenseal.org. 
93. HI - Hydraulic Institute; www.pumps.org. 
94. HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See AHRI). 
95. HMMA - Hollow Metal Manufacturers Association; (See NAAMM). 
96. HPVA - Hardwood Plywood & Veneer Association; www.hpva.org. 
97. HPW - H. P. White Laboratory, Inc.; www.hpwhite.com. 
98. IAPSC - International Association of Professional Security Consultants; www.iapsc.org. 
99. IAS - International Accreditation Service; www.iasonline.org. 
100. IAS - International Approval Services; (See CSA). 
101. ICBO - International Conference of Building Officials; (See ICC). 
102. ICC - International Code Council; www.iccsafe.org. 
103. ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net. 
104. ICPA - International Cast Polymer Alliance; www.icpa-hq.org. 
105. ICRI - International Concrete Repair Institute, Inc.; www.icri.org. 
106. IEC - International Electrotechnical Commission; www.iec.ch. 
107. IEEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org. 
108. IES - Illuminating Engineering Society; (Formerly: Illuminating Engineering Society of 

North America); www.ies.org. 
109. IESNA - Illuminating Engineering Society of North America; (See IES). 
110. IEST - Institute of Environmental Sciences and Technology; www.iest.org. 
111. IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org. 
112. IGSHPA - International Ground Source Heat Pump Association; 

www.igshpa.okstate.edu. 
113. ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com. 
114. Intertek - Intertek Group; (Formerly: ETL SEMCO; Intertek Testing Service NA); 

www.intertek.com. 
115. ISA - International Society of Automation (The); (Formerly: Instrumentation, Systems, 

and Automation Society); www.isa.org. 
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116. ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA). 
117. ISFA - International Surface Fabricators Association; (Formerly: International Solid 

Surface Fabricators Association); www.isfanow.org. 
118. ISO - International Organization for Standardization; www.iso.org. 
119. ISSFA - International Solid Surface Fabricators Association; (See ISFA). 
120. ITU - International Telecommunication Union; www.itu.int/home. 
121. KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org. 
122. LMA - Laminating Materials Association; (See CPA). 
123. LPI - Lightning Protection Institute; www.lightning.org. 
124. MBMA - Metal Building Manufacturers Association; www.mbma.com. 
125. MCA - Metal Construction Association; www.metalconstruction.org. 
126. MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org. 
127. MFMA - Metal Framing Manufacturers Association, Inc.; www.metalframingmfg.org. 
128. MHIA - Material Handling Industry of America; www.mhia.org. 
129. MIA - Marble Institute of America; www.marble-institute.com. 
130. MMPA - Moulding & Millwork Producers Association; www.wmmpa.com. 
131. MPI - Master Painters Institute; www.paintinfo.com. 
132. MSS - Manufacturers Standardization Society of The Valve and Fittings Industry Inc.; 

www.mss-hq.org. 
133. NAAMM - National Association of Architectural Metal Manufacturers; 

www.naamm.org. 
134. NACE - NACE International; (National Association of Corrosion Engineers 

International); www.nace.org. 
135. NADCA - National Air Duct Cleaners Association; www.nadca.com. 
136. NAIMA - North American Insulation Manufacturers Association; www.naima.org. 
137. NBGQA - National Building Granite Quarries Association, Inc.; www.nbgqa.com. 
138. NBI - New Buildings Institute; www.newbuildings.org. 
139. NCAA - National Collegiate Athletic Association (The); www.ncaa.org. 
140. NCMA - National Concrete Masonry Association; www.ncma.org. 
141. NEBB - National Environmental Balancing Bureau; www.nebb.org. 
142. NECA - National Electrical Contractors Association; www.necanet.org. 
143. NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org. 
144. NEMA - National Electrical Manufacturers Association; www.nema.org. 
145. NETA - InterNational Electrical Testing Association; www.netaworld.org. 
146. NFHS - National Federation of State High School Associations; www.nfhs.org. 
147. NFPA - National Fire Protection Association; www.nfpa.org. 
148. NFPA - NFPA International; (See NFPA). 
149. NFRC - National Fenestration Rating Council; www.nfrc.org. 
150. NHLA - National Hardwood Lumber Association; www.nhla.com. 
151. NLGA - National Lumber Grades Authority; www.nlga.org. 
152. NOFMA - National Oak Flooring Manufacturers Association; (See NWFA). 
153. NOMMA - National Ornamental & Miscellaneous Metals Association; www.nomma.org. 
154. NRCA - National Roofing Contractors Association; www.nrca.net. 
155. NRMCA - National Ready Mixed Concrete Association; www.nrmca.org. 
156. NSF - NSF International; www.nsf.org. 
157. NSPE - National Society of Professional Engineers; www.nspe.org. 
158. NSSGA - National Stone, Sand & Gravel Association; www.nssga.org. 
159. NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com. 
160. NWFA - National Wood Flooring Association; www.nwfa.org. 
161. PCI - Precast/Prestressed Concrete Institute; www.pci.org. 
162. PDI - Plumbing & Drainage Institute; www.pdionline.org. 
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163. PLASA - PLASA; (Formerly: ESTA - Entertainment Services and Technology 
Association); http://www.plasa.org. 

164. RCSC - Research Council on Structural Connections; www.boltcouncil.org. 
165. RFCI - Resilient Floor Covering Institute; www.rfci.com. 
166. RIS - Redwood Inspection Service; www.redwoodinspection.com. 
167. SAE - SAE International; www.sae.org. 
168. SCTE - Society of Cable Telecommunications Engineers; www.scte.org. 
169. SDI - Steel Deck Institute; www.sdi.org. 
170. SDI - Steel Door Institute; www.steeldoor.org. 
171. SEFA - Scientific Equipment and Furniture Association (The); www.sefalabs.com. 
172. SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; (See 

ASCE). 
173. SIA - Security Industry Association; www.siaonline.org. 
174. SJI - Steel Joist Institute; www.steeljoist.org. 
175. SMA - Screen Manufacturers Association; www.smainfo.org. 
176. SMACNA - Sheet Metal and Air Conditioning Contractors' National Association; 

www.smacna.org. 
177. SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org. 
178. SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org. 
179. SPIB - Southern Pine Inspection Bureau; www.spib.org. 
180. SPRI - Single Ply Roofing Industry; www.spri.org. 
181. SRCC - Solar Rating & Certification Corporation; www.solar-rating.org. 
182. SSINA - Specialty Steel Industry of North America; www.ssina.com. 
183. SSPC - SSPC: The Society for Protective Coatings; www.sspc.org. 
184. STI - Steel Tank Institute; www.steeltank.com. 
185. SWI - Steel Window Institute; www.steelwindows.com. 
186. SWPA - Submersible Wastewater Pump Association; www.swpa.org. 
187. TCA - Tilt-Up Concrete Association; www.tilt-up.org. 
188. TCNA - Tile Council of North America, Inc.; www.tileusa.com. 
189. TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org. 
190. TIA - Telecommunications Industry Association (The); (Formerly: TIA/EIA - 

Telecommunications Industry Association/Electronic Industries Alliance); 
www.tiaonline.org. 

191. TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance; (See 
TIA). 

192. TMS - The Masonry Society; www.masonrysociety.org. 
193. TPI - Truss Plate Institute; www.tpinst.org. 
194. TPI - Turfgrass Producers International; www.turfgrasssod.org. 
195. TRI - Tile Roofing Institute; www.tileroofing.org. 
196. UL - Underwriters Laboratories Inc.; http://www.ul.com. 
197. UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org. 
198. USAV - USA Volleyball; www.usavolleyball.org. 
199. USGBC - U.S. Green Building Council; www.usgbc.org. 
200. USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org. 
201. WA - Wallcoverings Association; www.wallcoverings.org 
202. WASTEC - Waste Equipment Technology Association; www.wastec.org. 
203. WCLIB - West Coast Lumber Inspection Bureau; www.wclib.org. 
204. WCMA - Window Covering Manufacturers Association; www.wcmanet.org. 
205. WDMA - Window & Door Manufacturers Association; www.wdma.com. 
206. WI - Woodwork Institute; www.wicnet.org. 
207. WSRCA - Western States Roofing Contractors Association; www.wsrca.com. 
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208. WWPA - Western Wood Products Association; www.wwpa.org. 

C. Code Agencies: Where abbreviations and acronyms are used in Specifications or other Contract 
Documents, they shall mean the recognized name of the entities in the following list. This 
information is believed to be accurate as of the date of the Contract Documents. 

1. DIN - Deutsches Institut fur Normung e.V.; www.din.de. 
2. IAPMO - International Association of Plumbing and Mechanical Officials; 

www.iapmo.org. 
3. ICC - International Code Council; www.iccsafe.org. 
4. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org. 

D. Federal Government Agencies: Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the entities in the following 
list. Information is subject to change and is up to date as of the date of the Contract Documents. 

1. COE - Army Corps of Engineers; www.usace.army.mil. 
2. CPSC - Consumer Product Safety Commission; www.cpsc.gov. 
3. DOC - Department of Commerce; National Institute of Standards and Technology; 

www.nist.gov. 
4. DOD - Department of Defense; www.quicksearch.dla.mil. 
5. DOE - Department of Energy; www.energy.gov. 
6. EPA - Environmental Protection Agency; www.epa.gov. 
7. FAA - Federal Aviation Administration; www.faa.gov. 
8. FG - Federal Government Publications; www.gpo.gov/fdsys. 
9. GSA - General Services Administration; www.gsa.gov. 
10. HUD - Department of Housing and Urban Development; www.hud.gov. 
11. LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies 

Division; www.eetd.lbl.gov. 
12. OSHA - Occupational Safety & Health Administration; www.osha.gov. 
13. SD - Department of State; www.state.gov. 
14. TRB - Transportation Research Board; National Cooperative Highway Research 

Program; The National Academies; www.trb.org. 
15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity 

Laboratory; www.ars.usda.gov. 
16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov. 
17. USDOJ - Department of Justice; Office of Justice Programs; National Institute of Justice; 

www.ojp.usdoj.gov. 
18. USP - U.S. Pharmacopeial Convention; www.usp.org. 
19. USPS - United States Postal Service; www.usps.com. 

E. Standards and Regulations: Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the standards and 
regulations in the following list. This information is subject to change and is believed to be 
accurate as of the date of the Contract Documents. 

1. CFR - Code of Federal Regulations; Available from Government Printing Office; 
www.gpo.gov/fdsys. 

2. DOD - Department of Defense; Military Specifications and Standards; Available from 
DLA Document Services; www.quicksearch.dla.mil. 

3. DSCC - Defense Supply Center Columbus; (See FS). 
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4. FED-STD - Federal Standard; (See FS). 
5. FS - Federal Specification; Available from DLA Document Services; 

www.quicksearch.dla.mil. 

a. Available from Defense Standardization Program; www.dsp.dla.mil. 
b. Available from General Services Administration; www.gsa.gov. 
c. Available from National Institute of Building Sciences/Whole Building Design 

Guide; www.wbdg.org/ccb. 

6. MILSPEC - Military Specification and Standards; (See DOD). 
7. USAB - United States Access Board; www.access-board.gov. 
8. USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See 

USAB). 

F. State Government Agencies: Where abbreviations and acronyms are used in Specifications or 
other Contract Documents, they shall mean the recognized name of the entities in the following 
list. This information is subject to change and is believed to be accurate as of the date of the 
Contract Documents. 

1. CBHF; State of California; Department of Consumer Affairs; Bureau of Electronic and 
Appliance Repair, Home Furnishings and Thermal Insulation; www.bearhfti.ca.gov. 

2. CCR; California Code of Regulations; Office of Administrative Law; California Title 24 
Energy Code; www.calregs.com. 

3. CDHS; California Department of Health Services; (See CDPH). 
4. CDPH; California Department of Public Health; Indoor Air Quality Program; www.cal-

iaq.org. 
5. CPUC; California Public Utilities Commission; www.cpuc.ca.gov. 
6. SCAQMD; South Coast Air Quality Management District; www.aqmd.gov. 
7. TFS; Texas A&M Forest Service; Sustainable Forestry and Economic Development; 

www.txforestservice.tamu.edu. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 014200 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions. 
2. Section 312000 "Earth Moving" for disposal of ground water at Project site. 

1.3 USE CHARGES 

A. General: Installation and removal of and use charges for temporary facilities shall be included in 
the Contract Sum unless otherwise indicated. Allow other entities engaged in the Project to use 
temporary services and facilities without cost, including, but not limited to, Architect, testing 
agencies, and authorities having jurisdiction. 

B. Sewer Service: Pay sewer-service use charges for sewer usage by all entities for construction 
operations. 

C. Water Service: Pay water-service use charges for water used by all entities for construction 
operations. 

D. Electric Power Service: Pay electric-power-service use charges for electricity used by all 
entities for construction operations. 

1.4 INFORMATIONAL SUBMITTALS 

A. Site Utilization Plan: Show temporary facilities, temporary utility lines and connections, staging 
areas, construction site entrances, vehicle circulation, and parking areas for construction 
personnel. 

B. Implementation and Termination Schedule: Within 10 days of date established for 
commencement of the Work, submit schedule indicating implementation and termination dates 
of each temporary utility. 
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C. Project Identification and Temporary Signs: Show fabrication and installation details, including 
plans, elevations, details, layouts, typestyles, graphic elements, and message content. 

1.5 QUALITY ASSURANCE 

A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary 
electric service. Install service to comply with NFPA 70. 

B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use. Obtain required certifications and permits. 

C. Accessible Temporary Egress: Comply with applicable provisions in the United States Access 
Board's ADA-ABA Accessibility Guidelines and ICC/ANSI A117.1. 

PART 2 - PRODUCTS 

2.1 TEMPORARY FACILITIES 

A. Storage and Fabrication Sheds: Provide sheds sized, furnished, and equipped to accommodate 
materials and equipment for construction operations. 

2.2 EQUIPMENT 

A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference 
with performance of the Work. Relocate and modify facilities as required by progress of the 
Work. 

1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary." 

B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities 
are no longer needed or are replaced by authorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. General: Install temporary service or connect to existing service. 

1. Arrange with utility company, Owner, and existing users for time when service can be 
interrupted, if necessary, to make connections for temporary services. 
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B. Sewers and Drainage: Provide temporary utilities to remove effluent lawfully. 

C. Water Service: Install water service and distribution piping in sizes and pressures adequate for 
construction. 

D. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of 
construction personnel. Comply with requirements of authorities having jurisdiction for type, 
number, location, operation, and maintenance of fixtures and facilities. 

E. Electric Power Service: Provide electric power service and distribution system of sufficient size, 
capacity, and power characteristics required for construction operations. 

F. Lighting: Provide temporary lighting with local switching that provides adequate illumination 
for construction operations, observations, inspections, and traffic conditions. 

1. Install and operate temporary lighting that fulfills security and protection requirements 
without operating entire system. 

G. Telephone Service: Provide temporary telephone service in common-use facilities for use by all 
construction personnel. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General: Comply with the following: 

1. Provide construction for temporary offices, shops, and sheds located within construction 
area or within 30 feet (9 m) of building lines that is noncombustible according to 
ASTM E 136. Comply with NFPA 241. 

2. Maintain support facilities until Architect schedules Substantial Completion inspection. 
Remove before Substantial Completion. Personnel remaining after Substantial 
Completion will be permitted to use permanent facilities, under conditions acceptable to 
Owner. 

B. Temporary Roads and Paved Areas: Construct and maintain temporary roads and paved areas 
adequate for construction operations. Locate temporary roads and paved areas [as indicated] 
[within construction limits indicated] on Drawings. 

1. Provide dust-control treatment that is nonpolluting and nontracking. Reapply treatment as 
required to minimize dust. 

C. Temporary Use of Planned Permanent Roads and Paved Areas: Locate temporary roads and 
paved areas in same location as permanent roads and paved areas. Construct and maintain 
temporary roads and paved areas adequate for construction operations. Extend temporary roads 
and paved areas, within construction limits indicated, as necessary for construction operations. 

1. Coordinate elevations of temporary roads and paved areas with permanent roads and 
paved areas. 

2. Prepare subgrade and install subbase and base for temporary roads and paved areas 
according to Section 312000 "Earth Moving." 
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3. Recondition base after temporary use, including removing contaminated material, 
regrading, proofrolling, compacting, and testing. 

4. Delay installation of final course of permanent hot-mix asphalt pavement until 
immediately before Substantial Completion. Repair hot-mix asphalt base-course 
pavement before installation of final course according to Section 321216 "Asphalt 
Paving." 

D. Traffic Controls: Comply with requirements of authorities having jurisdiction. 

1. Protect existing site improvements to remain including curbs, pavement, and utilities. 
2. Maintain access for fire-fighting equipment and access to fire hydrants. 

E. Parking: Use designated areas of Owner's existing parking areas for construction personnel. 

F. Dewatering Facilities and Drains: Comply with requirements of authorities having jurisdiction. 
Maintain Project site, excavations, and construction free of water. 

1. Dispose of rainwater in a lawful manner that will not result in flooding Project or 
adjoining properties or endanger permanent Work or temporary facilities. 

2. Remove snow and ice as required to minimize accumulations. 

G. Project Signs: Provide Project signs as indicated. Unauthorized signs are not permitted. 

1. Identification Signs: Provide Project identification signs as indicated on Drawings. 
2. Temporary Signs: Provide other signs as indicated and as required to inform public and 

individuals seeking entrance to Project. 

a. Provide temporary, directional signs for construction personnel and visitors. 

3. Maintain and touch up signs so they are legible at all times. 

H. Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste 
from construction operations. Comply with requirements of authorities having jurisdiction. 
Comply with progress cleaning requirements in Section 017300 "Execution." 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Environmental Protection: Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize possible 
air, waterway, and subsoil contamination or pollution or other undesirable effects. 

1. Comply with work restrictions specified in Section 011000 "Summary." 

B. Temporary Erosion and Sedimentation Control: Comply with[ requirements of EPA 
Construction General Permit or authorities having jurisdiction, whichever is more stringent and 
requirements specified in Section 311000 "Site Clearing." 

C. Temporary Erosion and Sedimentation Control: Provide measures to prevent soil erosion and 
discharge of soil-bearing water runoff and airborne dust to undisturbed areas and to adjacent 
properties and walkways, according to erosion and sedimentation control Drawings 
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requirements of EPA Construction General Permit or authorities having jurisdiction, whichever 
is more stringent. 

1. Verify that flows of water redirected from construction areas or generated by construction 
activity do not enter or cross tree- or plant-protection zones. 

2. Inspect, repair, and maintain erosion- and sedimentation-control measures during 
construction until permanent vegetation has been established. 

3. Clean, repair, and restore adjoining properties and roads affected by erosion and 
sedimentation from Project site during the course of Project. 

4. Remove erosion and sedimentation controls and restore and stabilize areas disturbed 
during removal. 

D. Stormwater Control: Comply with requirements of authorities having jurisdiction. Provide 
barriers in and around excavations and subgrade construction to prevent flooding by runoff of 
stormwater from heavy rains. 

E. Tree and Plant Protection: Install temporary fencing located as indicated or outside the drip line 
of trees to protect vegetation from damage from construction operations. Protect tree root 
systems from damage, flooding, and erosion. 

F. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having 
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting. 

3.5 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance: Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

C. Termination and Removal: Remove each temporary facility when need for its service has ended, 
when it has been replaced by authorized use of a permanent facility, or no later than Substantial 
Completion. Complete or, if necessary, restore permanent construction that may have been 
delayed because of interference with temporary facility. Repair damaged Work, clean exposed 
surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of Contractor. 
Owner reserves right to take possession of Project identification signs. 

2. Remove temporary roads and paved areas not intended for or acceptable for integration 
into permanent construction. Where area is intended for landscape development, remove 
soil and aggregate fill that do not comply with requirements for fill or subsoil. Remove 
materials contaminated with road oil, asphalt and other petrochemical compounds, and 
other substances that might impair growth of plant materials or lawns. Repair or replace 
street paving, curbs, and sidewalks at temporary entrances, as required by authorities 
having jurisdiction. 
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3. At Substantial Completion, repair, renovate, and clean permanent facilities used during 
construction period. Comply with final cleaning requirements specified in 
Section 017700 "Closeout Procedures." 

END OF SECTION 015000 
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SECTION 016000 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products for use in 
Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; and comparable products. 

B. Related Requirements: 
1. Section 012300 "Alternates" for products selected under an alternate. 
2. Section 012500 "Substitution Procedures" for requests for substitutions. 
3. Section 014200 "References" for applicable industry standards for products specified. 

1.3 DEFINITIONS 

A. Products: Items obtained for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock. The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products: Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature that is current as of date of the Contract Documents. 

2. New Products: Items that have not previously been incorporated into another project or 
facility. Products salvaged or recycled from other projects are not considered new 
products. 

3. Comparable Product: Product that is demonstrated and approved by Architect through 
submittal process to have the indicated qualities related to type, function, dimension, in-
service performance, physical properties, appearance, and other characteristics that equal 
or exceed those of specified product. 

B. Basis-of-Design Product Specification: A specification in which a single manufacturer's product 
is named and accompanied by the words "basis-of-design product," including make or model 
number or other designation. In addition to the basis-of-design product description, product 
attributes and characteristics may be listed to establish the significant qualities related to type, 
function, in-service performance and physical properties, weight, dimension, durability, visual 
characteristics, and other special features and requirements for purposes of evaluating 
comparable products of additional manufacturers named in the specification. 

C. Subject to Compliance with Requirements: Where the phrase "Subject to compliance with 
requirements" introduces a product selection procedure in an individual Specification Section, 
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provide products qualified under the specified product procedure. In the event that a named 
product or product by a named manufacturer does not meet the other requirements of the 
specifications, select another named product or product from another named manufacturer that 
does meet the requirements of the specifications. Submit a comparable product request, if 
applicable. 

1.4 ACTION SUBMITTALS 

A. Comparable Product Request Submittal: Submit request for consideration of each comparable 
product. Identify basis-of-design product or fabrication or installation method to be replaced. 
Include Specification Section number and title and Drawing numbers and titles. 

1. Include data to indicate compliance with the requirements specified in "Comparable 
Products" Article. 

2. Architect's Action: If necessary, Architect will request additional information or 
documentation for evaluation within seven days of receipt of a comparable product 
request. Architect will notify Contractor of approval or rejection of proposed comparable 
product request within 15 days of receipt of request, or seven days of receipt of additional 
information or documentation, whichever is later. 

a. Form of Architect's Approval of Submittal: As specified in Section 013300 
"Submittal Procedures." 

b. Use product specified if Architect does not issue a decision on use of a comparable 
product request within time allocated. 

B. Basis-of-Design Product Specification Submittal: Comply with requirements in Section 013300 
"Submittal Procedures." Show compliance with requirements. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options: If Contractor is given option of selecting between two or more 
products for use on Project, select product compatible with products previously selected, even if 
previously selected products were also options. 

1. Each contractor is responsible for providing products and construction methods 
compatible with products and construction methods of other contractors. 

2. If a dispute arises between contractors over concurrently selectable but incompatible 
products, Architect will determine which products shall be used. 

B. Identification of Products: Except for required labels and operating data, do not attach or 
imprint manufacturer or product names or trademarks on exposed surfaces of products or 
equipment that will be exposed to view in occupied spaces or on the exterior. 

1. Labels: Locate required product labels and stamps on a concealed surface, or, where 
required for observation following installation, on a visually accessible surface that is not 
conspicuous. 

2. Equipment Nameplates: Provide a permanent nameplate on each item of service-
connected or power-operated equipment. Locate on a visually accessible but 
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inconspicuous surface. Include information essential for operation, including the 
following: 

a. Name of product and manufacturer. 
b. Model and serial number. 
c. Capacity. 
d. Speed. 
e. Ratings. 

3. See individual identification sections in Divisions 21, 22, 23, and 26 for additional 
identification requirements. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft and vandalism. Comply with manufacturer's written 
instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to determine compliance with the Contract Documents and 
to determine that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 
4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 
5. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 
6. Protect stored products from damage and liquids from freezing. 
7. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces. Coordinate location with Owner. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on 
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product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a 
particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty: Written warranty required by the Contract Documents to provide 
specific rights for Owner. 

B. Special Warranties: Prepare a written document that contains appropriate terms and 
identification, ready for execution. 

1. Manufacturer's Standard Form: Modified to include Project-specific information and 
properly executed. 

2. Specified Form: When specified forms are included with the Specifications, prepare a 
written document using indicated form properly executed. 

3. See other Sections for specific content requirements and particular requirements for 
submitting special warranties. 

C. Submittal Time: Comply with requirements in Section 017700 "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements: Provide products that comply with the Contract Documents, are 
undamaged and, unless otherwise indicated, are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products: If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties meeting 
requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Descriptive, performance, and reference standard requirements in the Specifications 
establish salient characteristics of products. 

6. Or Equal: For products specified by name and accompanied by the term "or equal," or "or 
approved equal," or "or approved," comply with requirements in "Comparable Products" 
Article to obtain approval for use of an unnamed product. 

a. Submit additional documentation required by Architect[ through Construction 
Manager] in order to establish equivalency of proposed products. Evaluation of 
"or equal" product status is by the Architect, whose determination is final. 

B. Product Selection Procedures: 
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1. Sole Product: Where Specifications name a single manufacturer and product, provide the 
named product that complies with requirements. Comparable products or substitutions for 
Contractor's convenience will not be considered. 

a. Sole product may be indicated by the phrase: "Subject to compliance with 
requirements, provide the following: …" 

2. Sole Manufacturer/Source: Where Specifications name a single manufacturer or source, 
provide a product by the named manufacturer or source that complies with requirements. 
Comparable products or substitutions for Contractor's convenience will not be 
considered. 

a. Sole manufacturer/source may be indicated by the phrase: "Subject to compliance 
with requirements, provide products by the following: …" 

3. Limited List of Products: Where Specifications include a list of names of both 
manufacturers and products, provide one of the products listed that complies with 
requirements. Comparable products or substitutions for Contractor's convenience will be 
considered unless otherwise indicated. 

a. Limited list of products may be indicated by the phrase: "Subject to compliance 
with requirements, provide one of the following: …" 

4. Non-Limited List of Products: Where Specifications include a list of names of both 
available manufacturers and products, provide one of the products listed, or an unnamed 
product, which complies with requirements. 

a. Non-limited list of products is indicated by the phrase: "Subject to compliance 
with requirements, available products that may be incorporated in the Work 
include, but are not limited to, the following: …" 

5. Limited List of Manufacturers: Where Specifications include a list of manufacturers' 
names, provide a product by one of the manufacturers listed that complies with 
requirements. Comparable products or substitutions for Contractor's convenience will be 
considered unless otherwise indicated. 

a. Limited list of manufacturers is indicated by the phrase: "Subject to compliance 
with requirements, provide products by one of the following: …" 

6. Non-Limited List of Manufacturers: Where Specifications include a list of available 
manufacturers, provide a product by one of the manufacturers listed, or a product by an 
unnamed manufacturer, which complies with requirements. 

a. Non-limited list of manufacturers is indicated by the phrase: "Subject to 
compliance with requirements, available manufacturers whose products may be 
incorporated in the Work include, but are not limited to, the following: …" 

7. Basis-of-Design Product: Where Specifications name a product, or refer to a product 
indicated on Drawings, and include a list of manufacturers, provide the specified or 
indicated product or a comparable product by one of the other named manufacturers. 
Drawings and Specifications indicate sizes, profiles, dimensions, and other characteristics 
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that are based on the product named. Comply with requirements in "Comparable 
Products" Article for consideration of an unnamed product by one of the other named 
manufacturers. 

a. For approval of products by unnamed manufacturers, comply with requirements in 
Section 012500 "Substitution Procedures" for substitutions for convenience. 

C. Visual Matching Specification: Where Specifications require "match Architect's sample," 
provide a product that complies with requirements and matches Architect's sample. Architect's 
decision will be final on whether a proposed product matches. 

1. If no product available within specified category matches and complies with other 
specified requirements, comply with requirements in Section 012500 "Substitution 
Procedures" for proposal of product. 

D. Visual Selection Specification: Where Specifications include the phrase "as selected by 
Architect from manufacturer's full range" or similar phrase, select a product that complies with 
requirements. Architect will select color, gloss, pattern, density, or texture from manufacturer's 
product line that includes both standard and premium items. 

2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration of Comparable Products: Architect will consider Contractor's 
request for comparable product when the following conditions are satisfied. If the following 
conditions are not satisfied, Architect may return requests without action, except to record 
noncompliance with these requirements: 

1. Evidence that proposed product does not require revisions to the Contract Documents, is 
consistent with the Contract Documents, will produce the indicated results, and is 
compatible with other portions of the Work. Detailed comparison of significant qualities 
of proposed product with those named in the Specifications. Significant product qualities 
include attributes such as type, function, in-service performance and physical properties, 
weight, dimension, durability, visual characteristics, and other specific features and 
requirements. 

2. Evidence that proposed product provides specified warranty. 
3. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
4. Samples, if requested. 

B. Submittal Requirements: Approval by the Architect of Contractor's request for use of 
comparable product is not intended to satisfy other submittal requirements. Comply with 
specified submittal requirements. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 016000 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following: 

1. Construction layout. 
2. Field engineering and surveying. 
3. Installation of the Work. 
4. Cutting and patching. 
5. Coordination of Owner-installed products. 
6. Progress cleaning. 
7. Protection of installed construction. 

B. Related Requirements: 

1. Section 011000 "Summary" for limits on use of Project site. 
2. Section 013300 "Submittal Procedures" for submitting surveys. 
3. Section 017700 "Closeout Procedures" for submitting final property survey with Project 

Record Documents, recording of Owner-accepted deviations from indicated lines and 
levels, replacing defective work, and final cleaning. 

1.3 DEFINITIONS 

A. Cutting: Removal of in-place construction necessary to permit installation or performance of 
subsequent work. 

B. Patching: Fitting and repair work required to restore construction to original conditions after 
installation of subsequent work. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For land surveyor. 

B. Certificates: Submit certificate signed by land surveyor certifying that location and elevation of 
improvements comply with requirements. 
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C. Cutting and Patching Plan: Submit plan describing procedures at least 10 days prior to the time 
cutting and patching will be performed. Include the following information: 

1. Extent: Describe reason for and extent of each occurrence of cutting and patching. 
2. Changes to In-Place Construction: Describe anticipated results. Include changes to 

structural elements and operating components as well as changes in building appearance 
and other significant visual elements. 

3. Products: List products to be used for patching and firms or entities that will perform 
patching work. 

4. Dates: Indicate when cutting and patching will be performed. 
5. Utilities and Mechanical and Electrical Systems: List services and systems that cutting 

and patching procedures will disturb or affect. List services and systems that will be 
relocated and those that will be temporarily out of service. Indicate length of time 
permanent services and systems will be disrupted. 

a. Include description of provisions for temporary services and systems during 
interruption of permanent services and systems. 

D. Landfill Receipts: Submit copy of receipts issued by a landfill facility, licensed to accept 
hazardous materials, for hazardous waste disposal. 

1.5 QUALITY ASSURANCE 

A. Land Surveyor Qualifications: A professional land surveyor who is legally qualified to practice 
in jurisdiction where Project is located and who is experienced in providing land-surveying 
services of the kind indicated. 

B. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of 
construction elements. 

C. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written 
recommendations and instructions for installation of products and equipment. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General: Comply with requirements specified in other Sections. 

1. For projects requiring compliance with sustainable design and construction practices and 
procedures, use products for patching that comply with sustainable design requirements. 

B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will provide a match acceptable to Architect for the visual and functional performance of 
in-place materials. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions: The existence and location of underground and other utilities and 
construction indicated as existing are not guaranteed. Before beginning sitework, investigate 
and verify the existence and location of underground utilities and other construction affecting 
the Work. 

B. Examination and Acceptance of Conditions: Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance. Record observations. 

C. Written Report: Where a written report listing conditions detrimental to performance of the 
Work is required by other Sections, include the following: 

1. Description of the Work. 
2. List of detrimental conditions, including substrates. 
3. List of unacceptable installation tolerances. 
4. Recommended corrections. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding 
with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Existing Utility Information: Furnish information to local utility that is necessary to adjust, 
move, or relocate existing utility structures, utility poles, lines, services, or other utility 
appurtenances located in or affected by construction. Coordinate with authorities having 
jurisdiction. 

B. Field Measurements: Take field measurements as required to fit the Work properly. Recheck 
measurements before installing each product. Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

C. Space Requirements: Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

D. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for 
clarification of the Contract Documents caused by differing field conditions outside the control 
of Contractor, submit a request for information to Architect according to requirements in 
Section 013100 "Project Management and Coordination." 
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3.3 CONSTRUCTION LAYOUT 

A. Verification: Before proceeding to lay out the Work, verify layout information shown on 
Drawings, in relation to the property survey and existing benchmarks. If discrepancies are 
discovered, notify Architect promptly. 

B. General: Engage a land surveyor to lay out the Work using accepted surveying practices. 

1. Establish benchmarks and control points to set lines and levels at each story of 
construction and elsewhere as needed to locate each element of Project. 

2. Establish limits on use of Project site. 
3. Establish dimensions within tolerances indicated. Do not scale Drawings to obtain 

required dimensions. 
4. Inform installers of lines and levels to which they must comply. 
5. Check the location, level and plumb, of every major element as the Work progresses. 
6. Notify Architect when deviations from required lines and levels exceed allowable 

tolerances. 
7. Close site surveys with an error of closure equal to or less than the standard established 

by authorities having jurisdiction. 

C. Site Improvements: Locate and lay out site improvements, including pavements, grading, fill 
and topsoil placement, utility slopes, and rim and invert elevations. 

D. Record Log: Maintain a log of layout control work. Record deviations from required lines and 
levels. Include beginning and ending dates and times of surveys, weather conditions, name and 
duty of each survey party member, and types of instruments and tapes used. Make the log 
available for reference by Architect. 

3.4 FIELD ENGINEERING 

A. Identification: Owner will identify existing benchmarks, control points, and property corners. 

B. Reference Points: Locate existing permanent benchmarks, control points, and similar reference 
points before beginning the Work. Preserve and protect permanent benchmarks and control 
points during construction operations. 

1. Do not change or relocate existing benchmarks or control points without prior written 
approval of Architect. Report lost or destroyed permanent benchmarks or control points 
promptly. Report the need to relocate permanent benchmarks or control points to 
Architect before proceeding. 

2. Replace lost or destroyed permanent benchmarks and control points promptly. Base 
replacements on the original survey control points. 

3.5 INSTALLATION 

A. General: Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
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B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results. 
Maintain conditions required for product performance until Substantial Completion. 

D. Sequence the Work and allow adequate clearances to accommodate movement of construction 
items on site and placement in permanent locations. 

E. Tools and Equipment: Where possible, select tools or equipment that minimize production of 
excessive noise levels. 

F. Templates: Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed. Check Shop Drawings of other portions of the Work to 
confirm that adequate provisions are made for locating and installing products to comply with 
indicated requirements. 

G. Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints. 

H. Repair or remove and replace damaged, defective, or nonconforming Work. 

1. Comply with Section 017700 "Closeout Procedures" for repairing or removing and 
replacing defective Work. 

3.6 CUTTING AND PATCHING 

A. Cutting and Patching, General: Employ skilled workers to perform cutting and patching. 
Proceed with cutting and patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during installation or cutting and patching operations, by methods and with materials so as not 
to void existing warranties. 

C. Temporary Support: Provide temporary support of work to be cut. 

D. Protection: Protect in-place construction during cutting and patching to prevent damage. 
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

E. Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems 
are required to be removed, relocated, or abandoned, bypass such services/systems before 
cutting to prevent interruption to occupied areas. 

F. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
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adjoining construction. If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 
1. Excavating and Backfilling: Comply with requirements in applicable Sections where 

required by cutting and patching operations. 
2. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be 

removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 

3. Proceed with patching after construction operations requiring cutting are complete. 

G. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other work. Patch with durable seams that are as invisible as 
practicable. Provide materials and comply with installation requirements specified in other 
Sections, where applicable. 

1. Inspection: Where feasible, test and inspect patched areas after completion to 
demonstrate physical integrity of installation. 

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration 
into retained adjoining construction in a manner that will minimize evidence of patching 
and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 
materials. 

b. Restore damaged pipe covering to its original condition. 

H. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, 
mortar, oils, putty, and similar materials from adjacent finished surfaces. 

3.7 PROGRESS CLEANING 

A. General: Clean Project site and work areas daily, including common areas. Enforce 
requirements strictly. Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 
the temperature is expected to rise above 80 deg F. 

3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark 
containers appropriately and dispose of legally, according to regulations. 

a. Use containers intended for holding waste materials of type to be stored. 

B. Site: Maintain Project site free of waste materials and debris. 

C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 

D. Installed Work: Keep installed work clean. Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
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specifically recommended. If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed surfaces. 

E. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure 
freedom from damage and deterioration at time of Substantial Completion. 

F. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials 
down sewers or into waterways. 

G. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place. Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

H. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period. Adjust and lubricate operable components to ensure 
operability without damaging effects. 

I. Limiting Exposures: Supervise construction operations to ensure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise 
deleterious exposure during the construction period. 

3.8 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 
or deterioration at time of Substantial Completion. 

B. Protection of Existing Items: Provide protection and ensure that existing items to remain 
undisturbed by construction are maintained in condition that existed at commencement of the 
Work. 

C. Comply with manufacturer's written instructions for temperature and relative humidity. 

END OF SECTION 017300 
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 
1. Disposing of nonhazardous demolition and construction waste. 

B. Related Requirements: 
1. Section 042000 "Unit Masonry" for disposal requirements for masonry waste. 
2. Section 044313.13 "Anchored Stone Masonry Veneer" for disposal requirements for 

excess stone and stone waste. 
3. Section 044313.16 "Adhered Stone Masonry Veneer" for disposal requirements for 

excess stone and stone waste. 
4. Section 311000 "Site Clearing" for disposition of waste resulting from site clearing and 

removal of above- and below-grade improvements. 

1.3 DEFINITIONS 

A. Construction Waste: Building, structure, and site improvement materials and other solid waste 
resulting from construction, remodeling, renovation, or repair operations. Construction waste 
includes packaging. 

B. Demolition Waste: Building, structure, and site improvement materials resulting from 
demolition operations. 

C. Disposal: Removal of demolition or construction waste and subsequent salvage, sale, recycling, 
or deposit in landfill, incinerator acceptable to authorities having jurisdiction, or designated 
spoil areas on Owner’s property. 

D. Recycle: Recovery of demolition or construction waste for subsequent processing in preparation 
for reuse. 

E. Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in another 
facility. 

F. Salvage and Reuse: Recovery of demolition or construction waste and subsequent incorporation 
into the Work. 
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1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition and construction waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 
and their contents, commemorative plaques and tablets, and other items of interest or value to 
Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.5 QUALITY ASSURANCE 

A. Waste Management Coordinator Qualifications: Experienced firm, or individual employed and 
assigned by General Contractor, with a record of successful waste management coordination of 
projects with similar requirements. Superintendent may serve as Waste Management 
Coordinator. 

B. Regulatory Requirements: Comply with transportation and disposal regulations of authorities 
having jurisdiction. 

 

PART 2 - EXECUTION 

2.1 DISPOSAL OF WASTE 

A. General: Except for items or materials to be salvaged or recycled, remove waste materials from 
Project site and legally dispose of them in a landfill or incinerator acceptable to authorities 
having jurisdiction. 

1. Except as otherwise specified, do not allow waste materials that are to be disposed of 
accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 
and areas. 

B. General: Except for items or materials to be salvaged or recycled, remove waste materials and 
legally dispose of at designated spoil areas on Owner’s property. 

C. Burning: Do not burn waste materials. 

END OF SECTION 017419 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 
but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work. 

B. Related Requirements: 
1. Section 017839 "Project Record Documents" for submitting Record Drawings, Record 

Specifications, and Record Product Data. 

1.3 ACTION SUBMITTALS 

A. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion. 

B. Certified List of Incomplete Items: Final submittal at final completion. 

1.4 CLOSEOUT SUBMITTALS 

A. Certificate of Insurance: For continuing coverage. 

B. Field Report: For pest control inspection. 

1.5 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and 
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 
the Work is incomplete. 

B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days 
prior to requesting inspection for determining date of Substantial Completion. List items below 
that are incomplete at time of request. 
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1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction 
permitting Owner unrestricted use of the Work and access to services and utilities. 
Include occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including project 
record documents, operation and maintenance manuals, damage or settlement surveys, 
property surveys, and similar final record information. 

3. Submit closeout submittals specified in individual Sections, including specific warranties, 
workmanship bonds, maintenance service agreements, final certifications, and similar 
documents. 

C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days 
prior to requesting inspection for determining date of Substantial Completion. List items below 
that are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 
2. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
3. Complete final cleaning requirements. 
4. Touch up paint and otherwise repair and restore marred exposed finishes to eliminate 

visual defects. 

D. Inspection: Submit a written request for inspection to determine Substantial Completion a 
minimum of 10 days prior to date the Work will be completed and ready for final inspection and 
tests. On receipt of request, Architect will either proceed with inspection or notify Contractor of 
unfulfilled requirements. Architect will prepare the Certificate of Substantial Completion after 
inspection or will notify Contractor of items, either on Contractor's list or additional items 
identified by Architect, that must be completed or corrected before certificate will be issued. 

1. Request reinspection when the Work identified in previous inspections as incomplete is 
completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final completion. 

1.6 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion: Before requesting final inspection for determining final 
completion, complete the following: 

1. Submit a final Application for Payment according to Section 012900 "Payment 
Procedures." 

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial 
Completion inspection list of items to be completed or corrected (punch list), endorsed 
and dated by Architect. Certified copy of the list shall state that each item has been 
completed or otherwise resolved for acceptance. 

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 
 

B. Inspection: Submit a written request for final inspection to determine acceptance a minimum of 
10 days prior to date the work will be completed and ready for final inspection and tests. On 
receipt of request, Architect will either proceed with inspection or notify Contractor of 
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unfulfilled requirements. Architect will prepare a final Certificate for Payment after inspection 
or will notify Contractor of construction that must be completed or corrected before certificate 
will be issued. 

1. Request reinspection when the Work identified in previous inspections as incomplete is 
completed or corrected. 

1.7 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List: Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction. 
1. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Page number. 

2. Submit list of incomplete items in the following format: 

a. MS Excel electronic file. Architect will return annotated file. 
b. PDF electronic file. Architect will return annotated file. 

1.8 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal: Submit written warranties on request of Architect for designated portions of 
the Work where warranties are indicated to commence on dates other than date of Substantial 
Completion, or when delay in submittal of warranties might limit Owner's rights under 
warranty. 

B. Organize warranty documents into an orderly sequence based on the table of contents of Project 
Manual. 

C. Warranty Electronic File: Provide warranties and bonds in PDF format. Assemble complete 
warranty and bond submittal package into a single electronic PDF file with bookmarks enabling 
navigation to each item. Provide bookmarked table of contents at beginning of document. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous 
to health or property or that might damage finished surfaces. 
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PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each 
surface. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a designated portion of Project: 

a. Clean Project site, in areas disturbed by construction activities, including landscape 
development areas, of rubbish, waste material, litter, and other foreign substances. 

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other 
foreign deposits. 

c. Rake grounds that are not planted, mulched, or paved to a smooth, even-textured 
surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 
free of stains, films, and similar foreign substances. Avoid disturbing natural 
weathering of exterior surfaces. Restore reflective surfaces to their original 
condition. 

f. Leave Project clean and ready for occupancy. 

C. Construction Waste Disposal: Comply with waste disposal requirements in Section 017419 
"Construction Waste Management and Disposal." 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for determination of 
Substantial Completion. 

B. Repair, or remove and replace, defective construction. Repairing includes replacing defective 
parts, refinishing damaged surfaces, touching up with matching materials, and properly 
adjusting operating equipment. Where damaged or worn items cannot be repaired or restored, 
provide replacements. Remove and replace operating components that cannot be repaired. 
Restore damaged construction and permanent facilities used during construction to specified 
condition. 
1. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. 

Replace finishes and surfaces that that already show evidence of repair or restoration. 

END OF SECTION 017700 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for project record documents, 
including the following: 

1. Record Drawings. 
2. Record Specifications. 
3. Record Product Data. 
4. Miscellaneous record submittals. 

B. Related Requirements: 
1. Section 017700 "Closeout Procedures" for general closeout procedures. 

1.3 CLOSEOUT SUBMITTALS 

A. Record Drawings: Comply with the following: 

1. Number of Copies: Submit one set of marked-up record prints. 
2. Number of Copies: Submit copies of record Drawings as follows: 

a. Initial Submittal: 
1) Submit PDF electronic files of scanned record prints and one of file prints. 

b. Final Submittal: 
1) Submit PDF electronic files of scanned record prints and three sets of prints. 

B. Record Product Data: Submit annotated PDF electronic files and directories of each submittal. 

1. Where record Product Data are required as part of operation and maintenance manuals, 
submit duplicate marked-up Product Data as a component of manual. 

C. Miscellaneous Record Submittals: See other Specification Sections for miscellaneous record-
keeping requirements and submittals in connection with various construction activities. Submit 
annotated PDF electronic files and directories of each submittal. 
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1.4 RECORD DRAWINGS 

A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop 
Drawings, incorporating new and revised drawings as modifications are issued. 

1. Preparation: Mark record prints to show the actual installation where installation varies 
from that shown originally. Require individual or entity who obtained record data, 
whether individual or entity is Installer, subcontractor, or similar entity, to provide 
information for preparation of corresponding marked-up record prints. 

a. Give particular attention to information on concealed elements that would be 
difficult to identify or measure and record later. 

b. Accurately record information in an acceptable drawing technique. 
c. Record data as soon as possible after obtaining it. 
d. Record and check the markup before enclosing concealed installations. 
e. Cross-reference record prints to corresponding photographic documentation. 

2. Content: Types of items requiring marking include, but are not limited to, the following: 

a. Dimensional changes to Drawings. 
b. Revisions to details shown on Drawings. 
c. Changes made by Change Order or Change Directive. 
d. Changes made following Architect's written orders. 
e. Details not on the original Contract Drawings. 
f. Field records for variable and concealed conditions. 
g. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings and Shop Drawings completely and accurately. Use 
personnel proficient at recording graphic information in production of marked-up record 
prints. 

4. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish 
between changes for different categories of the Work at same location. 

5. Mark important additional information that was either shown schematically or omitted 
from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Record Digital Data Files: Immediately before inspection for Certificate of Substantial 
Completion, review marked-up record prints with Architect. When authorized, prepare a full set 
of corrected digital data files of the Contract Drawings, as follows: 

1. Format: Same digital data software program, version, and operating system as the 
original Contract Drawings. 

2. Format: Annotated PDF electronic file. 
3. Incorporate changes and additional information previously marked on record prints. 

Delete, redraw, and add details and notations where applicable. 
4. Refer instances of uncertainty to Architect for resolution. 
5. Architect will furnish Contractor with one set of digital data files of the Contract 

Drawings for use in recording information. 
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a. See Section 013100 "Project Management and Coordination" for requirements 
related to use of Architect's digital data files. 

b. Architect will provide data file layer information. Record markups in separate 
layers. 

C. Format: Identify and date each record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

1. Record Prints: Organize record prints into manageable sets. Bind each set with durable 
paper cover sheets. Include identification on cover sheets. 

2. Format: Annotated PDF electronic file. 
3. Record Digital Data Files: Organize digital data information into separate electronic files 

that correspond to each sheet of the Contract Drawings. Name each file with the sheet 
identification. Include identification in each digital data file. 

4. Identification: As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
e. Name of Contractor. 

1.5 RECORD SPECIFICATIONS 

A. Preparation: Mark Specifications to indicate the actual product installation where installation 
varies from that indicated in Specifications, addenda, and contract modifications. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, and 
equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information necessary to 
provide a record of selections made. 

4. For each principal product, indicate whether record Product Data has been submitted in 
operation and maintenance manuals instead of submitted as record Product Data. 

5. Note related Change Orders and record Drawings where applicable. 

B. Format: Submit record Specifications as annotated PDF electronic file. 

1.6 RECORD PRODUCT DATA 

A. Recording: Maintain one copy of each submittal during the construction period for project 
record document purposes. Post changes and revisions to project record documents as they 
occur; do not wait until end of Project. 

B. Preparation: Mark Product Data to indicate the actual product installation where installation 
varies substantially from that indicated in Product Data submittal. 
1. Include significant changes in the product delivered to Project site and changes in 

manufacturer's written instructions for installation. 
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C. Format: Submit record Product Data as annotated PDF electronic file. 

1. Include record Product Data directory organized by Specification Section number and 
title, electronically linked to each item of record Product Data. 

1.7 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous 
record keeping and submittal in connection with actual performance of the Work. Bind or file 
miscellaneous records and identify each, ready for continued use and reference. 

B. Format: Submit miscellaneous record submittals as PDF electronic file. 

1. Include miscellaneous record submittals directory organized by Specification Section 
number and title, electronically linked to each item of miscellaneous record submittals. 

1.8 MAINTENANCE OF RECORD DOCUMENTS 

A. Maintenance of Record Documents: Store record documents in the field office apart from the 
Contract Documents used for construction. Do not use project record documents for 
construction purposes. Maintain record documents in good order and in a clean, dry, legible 
condition, protected from deterioration and loss. Provide access to project record documents for 
Architect's reference during normal working hours. 

PART 2 - PRODUCTS 

PART 3 - EXECUTION 

END OF SECTION 017839 
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Demolition and removal of selected site elements. 

B. Related Requirements: 

1. Section 011000 "Summary" for restrictions on use of the premises, Owner-occupancy 
requirements, and phasing requirements. 

2. Section 017300 "Execution" for cutting and patching procedures. 
3. Section 311000 "Site Clearing" for site clearing and removal of above- and below-grade 

improvements not part of selective demolition. 

1.3 DEFINITIONS 

A. Remove: Detach items from existing construction and dispose of them off-site unless indicated 
to be salvaged or reinstalled. 

B. Remove and Salvage: Detach items from existing construction, in a manner to prevent damage, 
and deliver to Owner ready for reuse. 

C. Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage, 
prepare for reuse, and reinstall where indicated. 

D. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise 
indicated to be salvaged or reinstalled. 

E. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle 
methods and equipment to prevent damage to the item and surfaces; disposing of items unless 
indicated to be salvaged or reinstalled. 

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 
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B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 
and their contents, commemorative plaques and tablets, and other items of interest or value to 
Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.5 FIELD CONDITIONS 

A. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

B. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 

C. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work. 
1. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Architect and Owner. Hazardous materials will be removed by Owner under a separate 
contract. 

D. Storage or sale of removed items or materials on-site is not permitted. 

E. Utility Service: Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

1.6 COORDINATION 

A. Arrange selective demolition schedule so as not to interfere with Owner's operations. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 
beginning selective demolition. Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

B. Standards: Comply with ASSE A10.6 and NFPA 241. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting selective demolition 
operations. 
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B. Review Project Record Documents of existing construction or other existing condition and 
hazardous material information provided by Owner. Owner does not guarantee that existing 
conditions are same as those indicated in Project Record Documents. 

C. Survey of Existing Conditions: Record existing conditions by use of preconstruction 
photographs or video. 
1. Inventory and record the condition of items to be removed and salvaged. Provide 

photographs or video of conditions that might be misconstrued as damage caused by 
salvage operations. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and 
protect them against damage. 

3.3 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

B. Remove temporary barricades and protections where hazards no longer exist. 

3.4 SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows: 

1. Proceed with selective demolition systematically, from higher to lower level. Complete 
selective demolition operations above each floor or tier before disturbing supporting 
members on the next lower level. 

2. Dispose of demolished items and materials promptly. 

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

C. Existing Items to Remain: Protect construction indicated to remain against damage and soiling 
during selective demolition. When permitted by Architect, items may be removed to a suitable, 
protected storage location during selective demolition and reinstalled in their original locations 
after selective demolition operations are complete. 

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Concrete: Demolish in small sections. Using power-driven saw, cut concrete to a depth of at 
least 3/4 inch at junctures with construction to remain. Dislodge concrete from reinforcement at 
perimeter of areas being demolished, cut reinforcement, and then remove remainder of concrete. 
Neatly trim openings to dimensions indicated. 
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B. Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to remain 
and at regular intervals using power-driven saw, and then remove concrete between saw cuts. 

C. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, and then break up and 
remove. 

3.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved 
construction and demolition waste landfill acceptable to authorities having jurisdiction. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

B. Burning: Do not burn demolished materials. 

3.7 CLEANING 

A. Clean adjacent improvements of dust, dirt, and debris caused by selective demolition 
operations. Return adjacent areas to condition existing before selective demolition operations 
began. 

END OF SECTION 024119 
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SECTION 033000 - CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials, 
mixture design, placement procedures, and finishes. 

B. Related Requirements: 
1. Section 312000 "Earth Moving" for drainage fill under slabs-on-grade. 
2. Section 321313 "Concrete Paving" for concrete pavement and walks. 

1.3 DEFINITIONS 

A. Cementitious Materials: Portland cement alone or in combination with one or more of the 
following: blended hydraulic cement, fly ash, slag cement, other pozzolans, and silica fume; 
materials subject to compliance with requirements. 

B. W/C Ratio: The ratio by weight of water to cementitious materials. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Design Mixtures: For each concrete mixture. Submit alternate design mixtures when 
characteristics of materials, Project conditions, weather, test results, or other circumstances 
warrant adjustments. 

1. Indicate amounts of mixing water to be withheld for later addition at Project site. 

C. Steel Reinforcement Shop Drawings: Placing Drawings that detail fabrication, bending, and 
placement. Include bar sizes, lengths, material, grade, bar schedules, stirrup spacing, bent bar 
diagrams, bar arrangement, splices and laps, mechanical connections, tie spacing, hoop spacing, 
and supports for concrete reinforcement. 

D. Construction Joint Layout: Indicate proposed construction joints required to construct the 
structure. 

1. Location of construction joints is subject to approval of the Architect. 
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1.5 INFORMATIONAL SUBMITTALS 

A. Material Certificates: For each of the following, signed by manufacturers: 

1. Cementitious materials. 
2. Admixtures. 
3. Form materials and form-release agents. 
4. Steel reinforcement and accessories. 
5. Fiber reinforcement. 
6. Curing compounds. 
7. Vapor retarders. 
8. Joint-filler strips. 
9. Repair materials. 

B. Field quality-control reports. 

1.6 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete 
products and that complies with ASTM C 94/C 94M requirements for production facilities and 
equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 
Production Facilities." 

B. Testing Agency Qualifications: An independent agency, acceptable to authorities having 
jurisdiction, qualified according to ASTM C 1077 and ASTM E 329 for testing indicated. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Steel Reinforcement: Deliver, store, and handle steel reinforcement to prevent bending and 
damage. 

1.8 FIELD CONDITIONS 

A. Cold-Weather Placement: Comply with ACI 306.1 and as follows. Protect concrete work from 
physical damage or reduced strength that could be caused by frost, freezing actions, or low 
temperatures. 

1. When average high and low temperature is expected to fall below 40 deg F for three 
successive days, maintain delivered concrete mixture temperature within the temperature 
range required by ACI 301. 

2. Do not use frozen materials or materials containing ice or snow. Do not place concrete on 
frozen subgrade or on subgrade containing frozen materials. 

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 
chemical accelerators unless otherwise specified and approved in mixture designs. 

B. Hot-Weather Placement: Comply with ACI 301 and ACI 305.1and as follows: 
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1. Maintain concrete temperature below 90 deg F at time of placement. Chilled mixing 
water or chopped ice may be used to control temperature, provided water equivalent of 
ice is calculated to total amount of mixing water. Using liquid nitrogen to cool concrete is 
Contractor's option. 

2. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep 
subgrade uniformly moist without standing water, soft spots, or dry areas. 

PART 2 - PRODUCTS 

2.1 CONCRETE, GENERAL 

A. ACI Publications: Comply with the following unless modified by requirements in the Contract 
Documents: 

1. ACI 301. 
2. ACI 117. 

2.2 FORM-FACING MATERIALS 

A. Smooth-Formed Finished Concrete: Form-facing panels that provide continuous, true, and 
smooth concrete surfaces. Furnish in largest practicable sizes to minimize number of joints. 

1. Plywood, metal, or other approved panel materials. 
2. Exterior-grade plywood panels, suitable for concrete forms, complying with DOC PS 1, 

and as follows: 

a. High-density overlay, Class 1 or better. 
b. Medium-density overlay, Class 1 or better; mill-release agent treated and edge 

sealed. 
c. Structural 1, B-B or better; mill oiled and edge sealed. 
d. B-B (Concrete Form), Class 1 or better; mill oiled and edge sealed. 

3. Overlaid Finnish birch plywood. 

B. Rough-Formed Finished Concrete: Plywood, lumber, metal, or another approved material. 
Provide lumber dressed on at least two edges and one side for tight fit. 

C. Chamfer Strips: Wood, metal, PVC, or rubber strips, 3/4 by 3/4 inch, minimum. 

D. Rustication Strips: Wood, metal, PVC, or rubber strips, kerfed for ease of form removal. 

E. Form-Release Agent: Commercially formulated form-release agent that does not bond with, 
stain, or adversely affect concrete surfaces and does not impair subsequent treatments of 
concrete surfaces. 

1. Formulate form-release agent with rust inhibitor for steel form-facing materials. 
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F. Form Ties: Factory-fabricated, removable or snap-off glass-fiber-reinforced plastic or metal 
form ties designed to resist lateral pressure of fresh concrete on forms and to prevent spalling of 
concrete on removal. 

1. Furnish units that leave no corrodible metal closer than 1 inch to the plane of exposed 
concrete surface. 

2. Furnish ties that, when removed, leave holes no larger than 1 inch in diameter in concrete 
surface. 

2.3 STEEL REINFORCEMENT 

A. Reinforcing Bars: ASTM A 615/A 615M, Grade 60, deformed. 

2.4 REINFORCEMENT ACCESSORIES 

A. Joint Dowel Bars: ASTM A 615/A 615M, Grade 60, plain-steel bars, cut true to length with 
ends square and free of burrs. 

B. Epoxy-Coated Joint Dowel Bars: ASTM A 615/A 615M, Grade 60, plain-steel bars, 
ASTM A 775/A 775M epoxy coated. 

C. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 
reinforcing bars and welded-wire reinforcement in place. Manufacture bar supports from steel 
wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice," of greater 
compressive strength than concrete and as follows: 

1. For concrete surfaces exposed to view, where legs of wire bar supports contact forms, use 
CRSI Class 1 plastic-protected steel wire or CRSI Class 2 stainless-steel bar supports. 

2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-coated 
wire bar supports. 

3. For zinc-coated reinforcement, use galvanized wire or dielectric-polymer-coated wire bar 
supports. 

2.5 CONCRETE MATERIALS 

A. Source Limitations: Obtain each type or class of cementitious material of the same brand from 
the same manufacturer's plant, obtain aggregate from single source, and obtain admixtures from 
single source from single manufacturer. 

B. Cementitious Materials: 

1. Portland Cement: ASTM C 150/C 150M. 
2. Fly Ash: ASTM C 618, Class F or C. 
3. Slag Cement: ASTM C 989/C 989M, Grade 100 or 120. 
4. Blended Hydraulic Cement: ASTM C 595/C 595M. 
5. Silica Fume: ASTM C 1240, amorphous silica. 

C. Normal-Weight Aggregates: ASTM C 33/C 33M, Class 3S coarse aggregate or better, graded. 
Provide aggregates from a single source. 
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1. Maximum Coarse-Aggregate Size: 3/4 inch nominal. 
2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement. 

D. Lightweight Aggregate: ASTM C 330/C 330M, 3/4-inch nominal maximum aggregate size. 

E. Air-Entraining Admixture: ASTM C 260/C 260M. 

F. Chemical Admixtures: Certified by manufacturer to be compatible with other admixtures and 
that do not contribute water-soluble chloride ions exceeding those permitted in hardened 
concrete. Do not use calcium chloride or admixtures containing calcium chloride. 

1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A. 
2. Retarding Admixture: ASTM C 494/C 494M, Type B. 
3. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D. 
4. High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F. 
5. High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type G. 
6. Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type II. 

G. Set-Accelerating Corrosion-Inhibiting Admixture: Commercially formulated, anodic inhibitor 
or mixed cathodic and anodic inhibitor; capable of forming a protective barrier and minimizing 
chloride reactions with steel reinforcement in concrete and complying with 
ASTM C 494/C 494M, Type C. 

H. Non-Set-Accelerating Corrosion-Inhibiting Admixture: Commercially formulated, non-set-
accelerating, anodic inhibitor or mixed cathodic and anodic inhibitor; capable of forming a 
protective barrier and minimizing chloride reactions with steel reinforcement in concrete. 

I. Water: ASTM C 94/C 94M. 

2.6 FIBER REINFORCEMENT 

A. Synthetic Micro-Fiber: Monofilament polypropylene micro-fibers engineered and designed for 
use in concrete, complying with ASTM C 1116/C 1116M, Type III, 1 to 2-1/4 inches long. 

B. Synthetic Micro-Fiber: Fibrillated polypropylene micro-fibers engineered and designed for use 
in concrete, complying with ASTM C 1116/C 1116M, Type III, 1 to 2-1/4 inches long. 

C. Synthetic Macro-Fiber: Polyolefin macro-fibers engineered and designed for use in concrete, 
complying with ASTM C 1116/C 1116M, Type III, 1 to 2-1/4 inches long. 

2.7 CURING MATERIALS 

A. Evaporation Retarder: Waterborne, monomolecular film forming, manufactured for application 
to fresh concrete. 

B. Absorptive Cover: AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. when dry. 

C. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 
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D. Water: Potable. 

E. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, 
dissipating. 

F. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, 
nondissipating. 

G. Clear, Solvent-Borne, Membrane-Forming Curing and Sealing Compound: ASTM C 1315, 
Type 1, Class A. 

H. Clear, Waterborne, Membrane-Forming Curing and Sealing Compound: ASTM C 1315, 
Type 1, Class A. 

2.8 RELATED MATERIALS 

A. Expansion- and Isolation-Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber 

2.9 CONCRETE MIXTURES, GENERAL 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 
laboratory trial mixture or field test data, or both, according to ACI 301. 

1. Use a qualified independent testing agency for preparing and reporting proposed mixture 
designs based on laboratory trial mixtures. 

B. Cementitious Materials:  
1. Combined Fly Ash, Pozzolans, and Silica Fume: 35 percent with fly ash or pozzolans not 

exceeding 25 percent and silica fume not exceeding 10 percent. 

C. Limit water-soluble, chloride-ion content in hardened concrete to 0.30 percent by weight of 
cement. 

D. Admixtures: Use admixtures according to manufacturer's written instructions. 

1. Use high-range, water-reducing or plasticizing admixture in concrete, as required, for 
placement and workability. 

2. Use water-reducing and -retarding admixture when required by high temperatures, low 
humidity, or other adverse placement conditions. 

3. Use water-reducing admixture in pumped concrete, concrete for heavy-use industrial 
slabs and parking structure slabs, concrete required to be watertight, and concrete with a 
w/c ratio below 0.50. 

4. Use corrosion-inhibiting admixture in concrete mixtures where indicated. 

2.10 CONCRETE MIXTURES FOR FOOTING 

A. Footings: Normal-weight concrete. 

1. Minimum Compressive Strength: As indicated at 28 days. 
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2. Maximum W/C Ratio: 0.45 
3. Slump Limit: 4 inches for concrete with verified slump of 2 to 4 inches before adding 

high-range water-reducing admixture or plasticizing admixture, plus or minus 1 inch (25 
mm). 

4. Air Content: 5.5 percent, plus or minus 1.5 percent at point of delivery for 1-1/2-inch 
nominal maximum aggregate size. 

5. Air Content: 6 percent, plus or minus 1.5 percent at point of delivery for 3/4-inch 
nominal maximum aggregate size. 

2.11 FABRICATING REINFORCEMENT 

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 

2.12 CONCRETE MIXING 

A. Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete according to 
ASTM C 94/C 94M, and furnish batch ticket information. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 
1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and 
delivery time to 60 minutes. 

B. Project-Site Mixing: Measure, batch, and mix concrete materials and concrete according to 
ASTM C 94/C 94M. Mix concrete materials in appropriate drum-type batch machine mixer. 

1. For mixer capacity of 1 cu. yd. or smaller, continue mixing at least 1-1/2 minutes, but not 
more than 5 minutes after ingredients are in mixer, before any part of batch is released. 

2. For mixer capacity larger than 1 cu. yd., increase mixing time by 15 seconds for each 
additional 1 cu. yd.. 

3. Provide batch ticket for each batch discharged and used in the Work, indicating Project 
identification name and number, date, mixture type, mixture time, quantity, and amount 
of water added. Record approximate location of final deposit in structure. 

PART 3 - EXECUTION 

3.1 FORMWORK INSTALLATION 

A. Construct forms tight enough to prevent loss of concrete mortar. 

B. Construct forms for easy removal without hammering or prying against concrete surfaces. 
Provide crush or wrecking plates where stripping may damage cast-concrete surfaces. Provide 
top forms for inclined surfaces steeper than 1.5 horizontal to 1 vertical. 

1. Install keyways, reglets, recesses, and the like, for easy removal. 
2. Do not use rust-stained steel form-facing material. 
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C. Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve required 
elevations and slopes in finished concrete surfaces. Provide and secure units to support screed 
strips; use strike-off templates or compacting-type screeds. 

D. Chamfer exterior corners and edges of permanently exposed concrete. 

E. Clean forms and adjacent surfaces to receive concrete. Remove chips, wood, sawdust, dirt, and 
other debris just before placing concrete. 

F. Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and 
maintain proper alignment. 

G. Coat contact surfaces of forms with form-release agent, according to manufacturer's written 
instructions, before placing reinforcement. 

3.2 REMOVING AND REUSING FORMS 

A. Clean and repair surfaces of forms to be reused in the Work. Split, frayed, delaminated, or 
otherwise damaged form-facing material are not acceptable for exposed surfaces. Apply new 
form-release agent. 

B. When forms are reused, clean surfaces, remove fins and laitance, and tighten to close joints. 
Align and secure joints to avoid offsets. Do not use patched forms for exposed concrete surfaces 
unless approved by Architect. 

3.3 STEEL REINFORCEMENT INSTALLATION 

A. General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 
supporting reinforcement. 

1. Do not cut or puncture vapor retarder. Repair damage and reseal vapor retarder before 
placing concrete. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that 
reduce bond to concrete. 

C. Accurately position, support, and secure reinforcement against displacement. Locate and 
support reinforcement with bar supports to maintain minimum concrete cover. Do not tack weld 
crossing reinforcing bars. 

1. Weld reinforcing bars according to AWS D1.4/D 1.4M, where indicated. 

D. Set wire ties with ends directed into concrete, not toward exposed concrete surfaces. 

E. Install welded-wire reinforcement in longest practicable lengths on bar supports spaced to 
minimize sagging. Lap edges and ends of adjoining sheets at least one mesh spacing. Offset laps 
of adjoining sheet widths to prevent continuous laps in either direction. Lace overlaps with wire. 
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3.4 JOINTS 

A. General: Construct joints true to line with faces perpendicular to surface plane of concrete. 

B. Construction Joints: Install so strength and appearance of concrete are not impaired, at locations 
indicated or as approved by Architect. 

1. Place joints perpendicular to main reinforcement. Continue reinforcement across 
construction joints unless otherwise indicated.  

2. Use a bonding agent at locations where fresh concrete is placed against hardened or 
partially hardened concrete surfaces. 

3. Use epoxy-bonding adhesive at locations where fresh concrete is placed against hardened 
or partially hardened concrete surfaces. 

C. Contraction Joints in Slabs-on-Grade: Form weakened-plane contraction joints, sectioning 
concrete into areas as indicated. Construct contraction joints for a depth equal to at least one-
fourth of concrete thickness as follows: 

1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing 
each edge of joint to a radius of 1/8 inch. Repeat grooving of contraction joints after 
applying surface finishes. Eliminate groover tool marks on concrete surfaces. 

2. Sawed Joints: Form contraction joints with power saws equipped with shatterproof 
abrasive or diamond-rimmed blades. Cut 1/8-inch wide joints into concrete when cutting 
action does not tear, abrade, or otherwise damage surface and before concrete develops 
random contraction cracks. 

D. Isolation Joints in Slabs-on-Grade: After removing formwork, install joint-filler strips at slab 
junctions with vertical surfaces, such as column pedestals, foundation walls, grade beams, and 
other locations, as indicated. 

1. Extend joint-filler strips full width and depth of joint, terminating flush with finished 
concrete surface unless otherwise indicated. 

2. Terminate full-width joint-filler strips not less than 1/2 inch or more than 1 inch below 
finished concrete surface where joint sealants, specified in Section 079200 "Joint 
Sealants," are indicated. 

3. Install joint-filler strips in lengths as long as practicable. Where more than one length is 
required, lace or clip sections together. 

E. Doweled Joints: Install dowel bars and support assemblies at joints where indicated. Lubricate 
or asphalt coat one-half of dowel length to prevent concrete bonding to one side of joint. 

3.5 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded 
items is complete and that required inspections are completed. 

B. Do not add water to concrete during delivery, at Project site, or during placement unless 
approved by Architect. 
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C. Before test sampling and placing concrete, water may be added at Project site, subject to 
limitations of ACI 301. 

1. Do not add water to concrete after adding high-range water-reducing admixtures to 
mixture. 

D. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new 
concrete is placed on concrete that has hardened enough to cause seams or planes of weakness. 
If a section cannot be placed continuously, provide construction joints as indicated. Deposit 
concrete to avoid segregation. 

1. Deposit concrete in horizontal layers of depth not to exceed formwork design pressures 
and in a manner to avoid inclined construction joints. 

2. Consolidate placed concrete with mechanical vibrating equipment according to ACI 301. 
3. Do not use vibrators to transport concrete inside forms. Insert and withdraw vibrators 

vertically at uniformly spaced locations to rapidly penetrate placed layer and at least 6 
inches into preceding layer. Do not insert vibrators into lower layers of concrete that have 
begun to lose plasticity. At each insertion, limit duration of vibration to time necessary to 
consolidate concrete and complete embedment of reinforcement and other embedded 
items without causing mixture constituents to segregate. 

E. Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of 
construction joints, until placement of a panel or section is complete. 

1. Consolidate concrete during placement operations, so concrete is thoroughly worked 
around reinforcement and other embedded items and into corners. 

2. Maintain reinforcement in position on chairs during concrete placement. 
3. Screed slab surfaces with a straightedge and strike off to correct elevations. 
4. Begin initial floating using bull floats or darbies to form a uniform and open-textured 

surface plane, before excess bleedwater appears on the surface. Do not further disturb 
slab surfaces before starting finishing operations. 

3.6 FINISHING FORMED SURFACES 

A. Rough-Formed Finish: As-cast concrete texture imparted by form-facing material with tie holes 
and defects repaired and patched. Remove fins and other projections that exceed specified limits 
on formed-surface irregularities. 

B. Smooth-Formed Finish: As-cast concrete texture imparted by form-facing material, arranged in 
an orderly and symmetrical manner with a minimum of seams. Repair and patch tie holes and 
defects. Remove fins and other projections that exceed specified limits on formed-surface 
irregularities. 

3.7 FINISHING SLABS 

A. General: Comply with ACI 302.1R recommendations for screeding, restraightening, and 
finishing operations for concrete surfaces. Do not wet concrete surfaces. 
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B. Float Finish: Consolidate surface with power-driven floats or by hand floating if area is small or 
inaccessible to power-driven floats. Restraighten, cut down high spots, and fill low spots. 
Repeat float passes and restraightening until surface is left with a uniform, smooth, granular 
texture. 

C. Trowel and Fine-Broom Finish: Apply a first trowel finish to surfaces where tile is to be 
installed by either thickset or thinset method. While concrete is still plastic, slightly scarify 
surface with a fine broom. 

1. Comply with flatness and levelness tolerances for trowel-finished floor surfaces. 

D. Broom Finish: Apply a broom finish to exterior concrete platforms, steps, ramps, and elsewhere 
as indicated. 

1. Immediately after float finishing, slightly roughen trafficked surface by brooming with 
fiber-bristle broom perpendicular to main traffic route. Coordinate required final finish 
with Architect before application. 

3.8 CONCRETE PROTECTING AND CURING 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. Comply with ACI 306.1 for cold-weather protection and ACI 305.1 for hot-
weather protection during curing. 

B. Evaporation Retarder: Apply evaporation retarder to unformed concrete surfaces if hot, dry, or 
windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 
operations. Apply according to manufacturer's written instructions after placing, screeding, and 
bull floating or darbying concrete, but before float finishing. 

C. Formed Surfaces: Cure formed concrete surfaces, including underside of beams, supported 
slabs, and other similar surfaces. If forms remain during curing period, moist cure after 
loosening forms. If removing forms before end of curing period, continue curing for remainder 
of curing period. 

D. Unformed Surfaces: Begin curing immediately after finishing concrete. Cure unformed 
surfaces, including floors and slabs, concrete floor toppings, and other surfaces. 

E. Cure concrete according to ACI 308.1, by one or a combination of the following methods: 

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with the 
following materials: 

a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated, and kept continuously wet. Cover concrete 

surfaces and edges with 12-inch lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining cover 
for curing concrete, placed in widest practicable width, with sides and ends lapped at 
least 12 inches, and sealed by waterproof tape or adhesive. Cure for not less than seven 



Copyright 2017 AIA MasterSpec Full Length 06/17 

CAST-IN-PLACE CONCRETE 033000 - 12 

days. Immediately repair any holes or tears during curing period, using cover material 
and waterproof tape. 

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller 
according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall 
within three hours after initial application. Maintain continuity of coating and repair 
damage during curing period. 

a. Removal: After curing period has elapsed, remove curing compound without 
damaging concrete surfaces by method recommended by curing compound 
manufacturer. 

3.9 JOINT FILLING 

A. Prepare, clean, and install joint filler according to manufacturer's written instructions. 

1. Defer joint filling until concrete has aged at least [one] [six] month(s). Do not fill joints 
until construction traffic has permanently ceased. 

B. Remove dirt, debris, saw cuttings, curing compounds, and sealers from joints; leave contact 
faces of joints clean and dry. 

3.10 FIELD QUALITY CONTROL 

A. Special Inspections: Owner will engage a qualified testing and inspecting agency to perform 
field tests and inspections and prepare test reports. 

B. Testing Agency: Engage a qualified testing and inspecting agency to perform tests and 
inspections and to submit reports. 

C. Inspections: 

1. Steel reinforcement placement. 
2. Steel reinforcement welding. 
3. Headed bolts and studs. 
4. Verification of use of required design mixture. 
5. Concrete placement, including conveying and depositing. 
6. Curing procedures and maintenance of curing temperature. 
7. Verification of concrete strength before removal of shores and forms from beams and 

slabs. 

D. Concrete Tests: Testing of composite samples of fresh concrete obtained according to 
ASTM C 172/C 172M shall be performed according to the following requirements: 

1. Testing Frequency: Obtain one composite sample for each day's pour of each concrete 
mixture exceeding 5 cu. yd. but less than 25 cu. yd., plus one set for each additional 50 
cu. yd. or fraction thereof. 

2. Testing Frequency: Obtain at least one composite sample for each 100 cu. yd. or fraction 
thereof of each concrete mixture placed each day. 
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3. Slump: ASTM C 143/C 143M; one test at point of placement for each composite sample, 
but not less than one test for each day's pour of each concrete mixture. Perform additional 
tests when concrete consistency appears to change. 

4. Air Content: ASTM C 231/C 231M, pressure method, for normal-weight concrete, one 
test for each composite sample, but not less than one test for each day's pour of each 
concrete mixture. 

5. Concrete Temperature: ASTM C 1064/C 1064M; one test hourly when air temperature is 
40 deg F and below or 80 deg F and above, and one test for each composite sample. 

6. Unit Weight: ASTM C 567/C 567M, fresh unit weight of structural lightweight concrete; 
one test for each composite sample, but not less than one test for each day's pour of each 
concrete mixture. 

7. Compression Test Specimens: ASTM C 31/C 31M. 

a. Cast and laboratory cure two sets of two standard cylinder specimens for each 
composite sample. 

b. Cast and field cure two sets of two standard cylinder specimens for each composite 
sample. 

8. Compressive-Strength Tests: ASTM C 39/C 39M; test one set of two laboratory-cured 
specimens at 7 days and one set of two specimens at 28 days. 

a. Test one set of two field-cured specimens at 7 days and one set of two specimens 
at 28 days. 

b. A compressive-strength test shall be the average compressive strength from a set of 
two specimens obtained from same composite sample and tested at age indicated. 

9. When strength of field-cured cylinders is less than 85 percent of companion laboratory-
cured cylinders, Contractor shall evaluate operations and provide corrective procedures 
for protecting and curing in-place concrete. 

10. Strength of each concrete mixture will be satisfactory if every average of any three 
consecutive compressive-strength tests equals or exceeds specified compressive strength 
and no compressive-strength test value falls below specified compressive strength by 
more than 500 psi. 

11. Test results shall be reported in writing to Architect, concrete manufacturer, and 
Contractor within 48 hours of testing. Reports of compressive-strength tests shall contain 
Project identification name and number, date of concrete placement, name of concrete 
testing and inspecting agency, location of concrete batch in Work, design compressive 
strength at 28 days, concrete mixture proportions and materials, compressive breaking 
strength, and type of break for both 7- and 28-day tests. 

12. Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device may 
be permitted by Architect but will not be used as sole basis for approval or rejection of 
concrete. 

13. Additional Tests: Testing and inspecting agency shall make additional tests of concrete 
when test results indicate that slump, air entrainment, compressive strengths, or other 
requirements have not been met, as directed by Architect. Testing and inspecting agency 
may conduct tests to determine adequacy of concrete by cored cylinders complying with 
ASTM C 42/C 42M or by other methods as directed by Architect. 

14. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

15. Correct deficiencies in the Work that test reports and inspections indicate do not comply 
with the Contract Documents. 
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END OF SECTION 033000 
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SECTION 101423 - PANEL SIGNAGE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Panel signs. 

1.3 DEFINITIONS 

A. Accessible: In accordance with the accessibility standard. 

1.4 COORDINATION 

A. Furnish templates for placement of sign-anchorage devices embedded in permanent 

construction by other installers. 

B. Furnish templates for placement of electrical service embedded in permanent construction by 

other installers. 

1.5 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Shop Drawings: For panel signs. 

1. Include fabrication and installation details and attachments to other work. 

C. Samples for Initial Selection: For sign assembly, exposed component, and exposed finish. 

D. Samples for Verification: For each type of sign assembly showing all components and with the 

required finish(es), in manufacturer's standard size unless otherwise indicated and as follows: 

1. Panel Signs: Not less than 12 inches square. 

E. Product Schedule: For panel signs. Use same designations indicated on Drawings or specified. 
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1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For Installer and manufacturer. 

B. Sample Warranty: For special warranty. 

1.7 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For signs to include in maintenance manuals. 

1.8 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials that match products installed and that are packaged with protective 

covering for storage and identified with labels describing contents. 

1.9 WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace components of signs that fail in 

materials or workmanship within specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Deterioration of finishes beyond normal weathering. 

b. Deterioration of embedded graphic image. 

c. Separation or delamination of sheet materials and components. 

2. Warranty Period: Five years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Accessibility Standard: Comply with applicable provisions in the USDOJ's "2010 ADA 

Standards for Accessible Design". 

2.2 PANEL SIGNS 

A. Panel Sign: Sign with smooth, uniform surfaces; with message and characters having uniform 

faces, sharp corners, and precisely formed lines and profiles; and as follows: 

1. Solid-Sheet Sign: Aluminum sheet with finish specified in drawings 

2. Laminated-Sheet Sign: High Pressure Laminate 

a. Graphic sign material is composed of several layers of phenolic resin impregnated 

kraft filler paper, a digitally imaged graphic, a layer of melamine resin, surfaced by 

a layer of translucent exterior UV / graffiti overlay protection. The entire panel, 
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including exterior overlay, must be bonded under heat and extreme pressure to 

form a composite panel.  

b. The finish must be smoothly textured with reflectivity of 30 + or - 5 gloss units.  

c. The graphics must be warranted for a minimum of 10 years against fading, de-

lamination and weather deterioration. There shall be no warranty requirements for 

an annual application of water sealant, no exclusions for panels used in “extreme 

temperatures” and no clause that warranties can can be denied due to "improper 

maintenance".  

d. Panels must be able to be cleaned with any solvent and not restrict use of products 

containing lacquer thinner or acetone. 

e. Graphics must be made using Color High Definition printing technology. 

f. Composite-Sheet Thickness: As indicated on Drawings 

3. Sign-Panel Perimeter: Finish edges smooth. 

4. Mounting: As indicated on Drawings 

 

5. Flatness Tolerance: Sign shall remain flat or uniformly curved under installed conditions 

as indicated on Drawings and within a tolerance of plus or minus 1/16 inch measured 

diagonally from corner to corner. 

2.3 ACCESSORIES 

A. Adhesive: As recommended by sign manufacturer. 

2.4 FABRICATION 

A. General: Provide manufacturer's standard sign assemblies according to requirements indicated. 

1. Preassemble signs in the shop to greatest extent possible. Disassemble signs and 

assemblies only as necessary for shipping and handling limitations. Clearly mark units 

for reassembly and installation; apply markings in locations concealed from view after 

final assembly. 

2. Mill joints to a tight, hairline fit. Form assemblies and joints exposed to weather to resist 

water penetration and retention. 

3. Comply with AWS for recommended practices in welding and brazing. Provide welds 

and brazes behind finished surfaces without distorting or discoloring exposed side. Clean 

exposed welded and brazed connections of flux, and dress exposed and contact surfaces. 

4. Conceal connections if possible; otherwise, locate connections where they are 

inconspicuous. 

5. Internally brace signs for stability, to meet structural performance loading without oil-

canning or other surface deformation, and for securing fasteners. 

6. Provide rabbets, lugs, and tabs necessary to assemble components and to attach to 

existing work. Drill and tap for required fasteners. Use concealed fasteners where 

possible; use exposed fasteners that match sign finish. 
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B. Subsurface-Applied Graphics: Apply graphics to back face of clear face-sheet material to 

produce precisely formed image. Image shall be free of rough edges. 

2.5 GENERAL FINISH REQUIREMENTS 

A. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 

temporary protective covering before shipping. 

B. Appearance of Finished Work: Noticeable variations in same piece are not acceptable. 

Variations in appearance of adjoining components are acceptable if they are within the range of 

approved Samples and are assembled or installed to minimize contrast. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 

requirements for installation tolerances and other conditions affecting performance of the Work. 

B. Verify that sign-support surfaces are within tolerances to accommodate signs without gaps or 

irregularities between backs of signs and support surfaces unless otherwise indicated. 

C. Verify that anchorage devices embedded in permanent construction are correctly sized and 

located to accommodate signs. 

D. Verify that electrical service is correctly sized and located to accommodate signs. 

E. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. General: Install signs using mounting methods indicated and according to manufacturer's 

written instructions. 

1. Install signs level, plumb, true to line, and at locations and heights indicated, with sign 

surfaces free of distortion and other defects in appearance. 

2. Install signs so they do not protrude or obstruct according to the accessibility standard. 

3. Before installation, verify that sign surfaces are clean and free of materials or debris that 

would impair installation. 

4. Corrosion Protection: Coat concealed surfaces of exterior aluminum in contact with 

grout, concrete, masonry, wood, or dissimilar metals, with a heavy coat of bituminous 

paint. 
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3.3 ADJUSTING AND CLEANING 

A. Remove and replace damaged or deformed signs and signs that do not comply with specified 

requirements. Replace signs with damaged or deteriorated finishes or components that cannot 

be successfully repaired by finish touchup or similar minor repair procedures. 

B. Remove temporary protective coverings and strippable films as signs are installed. 

C. On completion of installation, clean exposed surfaces of signs according to manufacturer's 

written instructions, and touch up minor nicks and abrasions in finish. Maintain signs in a clean 

condition during construction and protect from damage until acceptance by Owner. 

END OF SECTION 101423 
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SECTION 311000 - SITE CLEARING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Protecting existing vegetation to remain. 

2. Removing existing vegetation. 

3. Clearing and grubbing. 

4. Stripping and stockpiling topsoil. 

5. Removing above- and below-grade site improvements. 

6. Temporary erosion and sedimentation control. 

B. Related Requirements: 

1. Section 015000 "Temporary Facilities and Controls" for temporary erosion- and 

sedimentation-control measures. 

C. Related Requirements: 

1. Section 01500 "Temporary Facilities and Controls" for temporary erosion- and 

sedimentation-control measures. 

1.3 DEFINITIONS 

A. Subsoil: Soil beneath the level of subgrade; soil beneath the topsoil layers of a naturally 

occurring soil profile, typified by less than 1 percent organic matter and few soil organisms. 

B. Surface Soil: Soil that is present at the top layer of the existing soil profile. In undisturbed areas, 

surface soil is typically called "topsoil," but in disturbed areas such as urban environments, the 

surface soil can be subsoil. 

C. Topsoil: Top layer of the soil profile consisting of existing native surface topsoil or existing in-

place surface soil; the zone where plant roots grow. 

D. Topsoil: Top layer of the soil profile consisting of existing native surface topsoil or existing in-

place surface soil; the zone where plant roots grow. Its appearance is generally friable, pervious, 

and black or a darker shade of brown, gray, or red than underlying subsoil; reasonably free of 

subsoil, clay lumps, gravel, and other objects larger than 2 inches (50 mm) in diameter; and free 

of weeds, roots, toxic materials, or other nonsoil materials. 
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E. Plant-Protection Zone: Area surrounding individual trees, groups of trees, shrubs, or other 

vegetation to be protected during construction and indicated on Drawings. 

F. Tree-Protection Zone: Area surrounding individual trees or groups of trees to be protected 

during construction and indicated on Drawings. 

G. Vegetation: Trees, shrubs, groundcovers, grass, and other plants. 

1.4 MATERIAL OWNERSHIP 

A. Except for materials indicated to be stockpiled or otherwise remain Owner's property, cleared 

materials shall become Contractor's property and shall be removed from Project site. 

1.5 INFORMATIONAL SUBMITTALS 

A. Existing Conditions: Documentation of existing trees and plantings, adjoining construction, and 

site improvements that establishes preconstruction conditions that might be misconstrued as 

damage caused by site clearing. 

1. Use sufficiently detailed photographs or video recordings. 

2. Include plans and notations to indicate specific wounds and damage conditions of each 

tree or other plant designated to remain. 

1.6 FIELD CONDITIONS 

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 

or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 

without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed trafficways if required by Owner or 

authorities having jurisdiction. 

B. Utility Locator Service: Notify Call Before You Dig for area where Project is located before site 

clearing. 

C. Do not commence site clearing operations until temporary erosion- and sedimentation-control 

measures are in place. 

D. Soil Stripping, Handling, and Stockpiling: Perform only when the soil is dry or slightly moist. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Satisfactory Soil Material: Requirements for satisfactory soil material are specified in 

Section 312000 "Earth Moving." 
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1. Obtain approved borrow soil material off-site when satisfactory soil material is not 

available on-site. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 

construction. 

B. Verify that trees, shrubs, and other vegetation to remain or to be relocated have been flagged 

and that protection zones have been identified and enclosed according to requirements in 

Section 015639 "Temporary Tree and Plant Protection." 

C. Protect existing site improvements to remain from damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and 

discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, 

according to erosion- and sedimentation-control Drawings and requirements of authorities 

having jurisdiction. 

B. Verify that flows of water redirected from construction areas or generated by construction 

activity do not enter or cross protection zones. 

C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction 

until permanent vegetation has been established. 

D. Remove erosion and sedimentation controls, and restore and stabilize areas disturbed during 

removal. 

3.3 TREE AND PLANT PROTECTION 

A. Protect trees and plants remaining on-site according to requirements in Section 015639 

"Temporary Tree and Plant Protection." 

B. Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that are 

damaged by construction operations according to requirements in Section 015639 "Temporary 

Tree and Plant Protection." 
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3.4 EXISTING UTILITIES 

A. Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or 

others, unless permitted under the following conditions and then only after arranging to provide 

temporary utility services according to requirements indicated: 

1. Notify Architect not less than two days in advance of proposed utility interruptions. 

2. Do not proceed with utility interruptions without Architect's written permission. 

3.5 CLEARING AND GRUBBING 

A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new 

construction. 

1. Do not remove trees, shrubs, and other vegetation indicated to remain or to be relocated. 

2. Grind down stumps and remove roots larger than 3 inches in diameter, obstructions, and 

debris to a depth of 18 inches below exposed subgrade. 

3. Chip removed tree branches and dispose of off-site. 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material 

unless further excavation or earthwork is indicated. 

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches and 

compact each layer to a density equal to adjacent original ground. 

3.6 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil to depth of 6 inches in a manner to prevent intermingling with underlying subsoil 

or other waste materials. 

1. Remove subsoil and nonsoil materials from topsoil, including clay lumps, gravel, and 

other objects larger than 2 inches in diameter; trash, debris, weeds, roots, and other waste 

materials. 

C. Stockpile topsoil away from edge of excavations without intermixing with subsoil or other 

materials. Grade and shape stockpiles to drain surface water. Cover to prevent windblown dust 

and erosion by water. 

1. Limit height of topsoil stockpiles to 72 inches. 

2. Do not stockpile topsoil within protection zones. 

3. Dispose of surplus topsoil. Surplus topsoil is that which exceeds quantity indicated to be 

stockpiled or reused. 

4. Stockpile surplus topsoil to allow for respreading deeper topsoil. 
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3.7 SITE IMPROVEMENTS 

A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate 

new construction. 

B. Remove paving, curbs, gutters, and aggregate base as indicated. 

1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut along 

line of existing pavement to remain before removing adjacent existing pavement. Saw-cut 

faces vertically. 

3.8 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste 

materials including trash and debris, and legally dispose of them off Owner's property. 

END OF SECTION 311000 



Copyright 2017 AIA MasterSpec Full Length 09/17 

EARTH MOVING 312000 - 1 

SECTION 312000 - EARTH MOVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Excavating and filling for rough grading the Site. 
2. Preparing subgrades for slabs-on-grade, walks, pavements, turf and grasses and plants. 
3. Drainage course for concrete slabs-on-grade. 
4. Subbase course for concrete walks and pavements. 
5. Subbase course and base course for asphalt paving. 
6. Subsurface drainage backfill for walls and trenches. 

B. Related Requirements: 
1. Section 033000 "Cast-in-Place Concrete" for granular course if placed over vapor 

retarder and beneath the slab-on-grade. 
2. Section 311000 "Site Clearing" for site stripping, grubbing, stripping and stockpiling 

topsoil, and removal of above- and below-grade improvements and utilities. 
3. Section 329200 "Turf and Grasses" for finish grading in turf and grass areas, including 

preparing and placing planting soil for turf areas. 
4. Section 329300 "Plants" for finish grading in planting areas and tree and shrub pit 

excavation and planting. 

1.3 DEFINITIONS 

A. Backfill: Soil material or controlled low-strength material used to fill an excavation. 

1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to 
support sides of pipe. 

2. Final Backfill: Backfill placed over initial backfill to fill a trench. 

B. Base Course: Aggregate layer placed between the subbase course and hot-mix asphalt paving. 

C. Bedding Course: Aggregate layer placed over the excavated subgrade in a trench before laying 
pipe. 

D. Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course: Aggregate layer supporting the slab-on-grade that also minimizes upward 
capillary flow of pore water. 
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F. Excavation: Removal of material encountered above subgrade elevations and to lines and 
dimensions indicated. 

1. Authorized Additional Excavation: Excavation below subgrade elevations or beyond 
indicated lines and dimensions as directed by Architect. Authorized additional excavation 
and replacement material will be paid for according to Contract provisions for changes in 
the Work. 

2. Bulk Excavation: Excavation more than 10 feet in width and more than 30 feet in length. 
3. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated 

lines and dimensions without direction by Architect. Unauthorized excavation, as well as 
remedial work directed by Architect, shall be without additional compensation. 

G. Fill: Soil materials used to raise existing grades. 

H. Rock: Rock material in beds, ledges, unstratified masses, conglomerate deposits, and boulders 
of rock material that exceed 1 cu. yd. for bulk excavation or 3/4 cu. yd. for footing, trench, and 
pit excavation that cannot be removed by rock-excavating equipment equivalent to the 
following in size and performance ratings, without systematic drilling, ram hammering, ripping, 
or blasting, when permitted: 

1. Equipment for Footing, Trench, and Pit Excavation: Late-model, track-mounted 
hydraulic excavator; equipped with a 42-inch-maximum-width, short-tip-radius rock 
bucket; rated at not less than 138-hp flywheel power with bucket-curling force of not less 
than 28,700 lbf and stick-crowd force of not less than 18,400 lbf with extra-long reach 
boom. 

2. Equipment for Bulk Excavation: Late-model, track-mounted loader; rated at not less than 
230-hp flywheel power and developing a minimum of 47,992-lbf breakout force with a 
general-purpose bare bucket. 

I. Rock: Rock material in beds, ledges, unstratified masses, conglomerate deposits, and boulders 
of rock material 3/4 cu. yd. or more in volume that exceed a standard penetration resistance of 
100 blows/2 inches when tested by a geotechnical testing agency, according to ASTM D 1586. 

J. Structures: footings, foundations, slabs, curbs, or other man-made stationary features 
constructed above or below the ground surface. 

K. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix 
asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete 
pavement or a cement concrete or hot-mix asphalt walk. 

L. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill 
immediately below subbase, drainage fill, drainage course, or topsoil materials. 

M. Utilities: On-site underground pipes, conduits, ducts, and cables as well as underground services 
within buildings. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of the following manufactured products required: 
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1. Geotextiles. 
2. Controlled low-strength material, including design mixture. 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified testing agency. 

B. Material Test Reports: For each on-site and borrow soil material proposed for fill and backfill as 
follows: 

1. Classification according to ASTM D 2487. 

C. Preexcavation Photographs or Videotape: Show existing conditions of adjoining construction 
and site improvements, including finish surfaces that might be misconstrued as damage caused 
by earth-moving operations. Submit before earth moving begins. 

1.6 QUALITY ASSURANCE 

A. Geotechnical Testing Agency Qualifications: Qualified according to ASTM E 329 and 
ASTM D 3740 for testing indicated. 

1.7 FIELD CONDITIONS 

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during earth-moving operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or 
authorities having jurisdiction. 

B. Utility Locator Service: Notify "Call Before You Dig" for area where Project is located before 
beginning earth-moving operations. 

C. Do not commence earth-moving operations until temporary site fencing and erosion- and 
sedimentation-control measures specified in Section 015000 "Temporary Facilities and 
Controls" and Section 311000 "Site Clearing" are in place. 

D. The following practices are prohibited within protection zones: 

1. Storage of construction materials, debris, or excavated material. 
2. Parking vehicles or equipment. 
3. Foot traffic. 
4. Erection of sheds or structures. 
5. Impoundment of water. 
6. Excavation or other digging unless otherwise indicated. 
7. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated. 
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E. Do not direct vehicle or equipment exhaust towards protection zones. 

F. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

B. Satisfactory Soils: Soil Classification Groups GW, GP, GM, SW, SP, and SM according to 
ASTM D 2487, Groups A-1, A-2-4, A-2-5, and A-3 according to AASHTO M 145, or a 
combination of these groups; free of rock or gravel larger than 3 inches in any dimension, 
debris, waste, frozen materials, vegetation, and other deleterious matter. 

C. Unsatisfactory Soils: Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT 
according to ASTM D 2487 or a combination of these groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 
optimum moisture content at time of compaction. 

D. Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940/D 2940M; with at least 90 percent passing a 
1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve. 

E. Base Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 294/D 2940M 0; with at least 95 percent passing a 
1-1/2-inch sieve and not more than 8 percent passing a No. 200 sieve. 

F. Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940/D 2940M; with at least 90 percent passing a 
1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve. 

G. Bedding Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940/D 2940M; except with 100 percent passing a 
1-inch sieve and not more than 8 percent passing a No. 200 sieve. 

H. Drainage Course: Narrowly graded mixture of washed crushed stone or crushed or uncrushed 
gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch 
sieve and zero to 5 percent passing a No. 8 sieve. 

I. Filter Material: Narrowly graded mixture of natural or crushed gravel, or crushed stone and 
natural sand; ASTM D 448; coarse-aggregate grading Size 67; with 100 percent passing a 1-
inch sieve and zero to 5 percent passing a No. 4 sieve. 

J. Sand: ASTM C 33/C 33M; fine aggregate. 

K. Impervious Fill: Clayey gravel and sand mixture capable of compacting to a dense state. 
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2.2 GEOTEXTILES 

A. Subsurface Drainage Geotextile: Nonwoven needle-punched geotextile, manufactured for 
subsurface drainage applications, made from polyolefins or polyesters; with elongation greater 
than 50 percent; complying with AASHTO M 288 and the following, measured per test 
methods referenced: 

1. Survivability: Class 2; AASHTO M 288. 
2. Survivability: As follows: 

a. Grab Tensile Strength: 157 lbf; ASTM D 4632. 
b. Sewn Seam Strength: 142 lbf; ASTM D 4632. 
c. Tear Strength: 56 lbf; ASTM D 4533. 
d. Puncture Strength: 56 lbf; ASTM D 4833. 

3. Apparent Opening Size: No. 60 sieve, maximum; ASTM D 4751. 
4. Permittivity: [0.5] [0.2] [0.1] per second, minimum; ASTM D 4491. 
5. UV Stability: 50 percent after 500 hours' exposure; ASTM D 4355. 

B. Separation Geotextile: Woven geotextile fabric, manufactured for separation applications, made 
from polyolefins or polyesters; with elongation less than 50 percent; complying with 
AASHTO M 288 and the following, measured per test methods referenced: 

1. Survivability: Class 2; AASHTO M 288. 
2. Survivability: As follows: 

a. Grab Tensile Strength: 247 lbf; ASTM D 4632. 
b. Sewn Seam Strength: 222 lbf; ASTM D 4632. 
c. Tear Strength: 90 lbf; ASTM D 4533. 
d. Puncture Strength: 90 lbf;ASTM D 4833. 

3. Apparent Opening Size: No. 60 sieve, maximum; ASTM D 4751. 
4. Permittivity: 0.02 per second, minimum; ASTM D 4491. 
5. UV Stability: 50 percent after 500 hours' exposure; ASTM D 4355. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earth-moving 
operations. 

B. Protect and maintain erosion and sedimentation controls during earth-moving operations. 

C. Protect subgrades and foundation soils from freezing temperatures and frost. Remove temporary 
protection before placing subsequent materials. 
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3.2 DEWATERING 

A. Provide dewatering system of sufficient scope, size, and capacity to control hydrostatic 
pressures and to lower, control, remove, and dispose of ground water and permit excavation and 
construction to proceed on dry, stable subgrades. 

B. Prevent surface water and ground water from entering excavations, from ponding on prepared 
subgrades, and from flooding Project site and surrounding area. 

C. Protect subgrades from softening, undermining, washout, and damage by rain or water 
accumulation. 

1. Reroute surface water runoff away from excavated areas. Do not allow water to 
accumulate in excavations. Do not use excavated trenches as temporary drainage ditches. 

D. Dispose of water removed by dewatering in a manner that avoids endangering public health, 
property, and portions of work under construction or completed. Dispose of water and sediment 
in a manner that avoids inconvenience to others. 

3.3 EXPLOSIVES 

A. Explosives: Do not use explosives. 

B. Explosives: Obtain written permission from authorities having jurisdiction before bringing 
explosives to Project site or using explosives on Project site. 

1. Perform blasting without damaging adjacent structures, property, or site improvements. 
2. Perform blasting without weakening the bearing capacity of rock subgrade and with the 

least-practicable disturbance to rock to remain. 

3.4 EXCAVATION, GENERAL 

A. Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface 
and subsurface conditions encountered. Unclassified excavated materials may include rock, soil 
materials, and obstructions. No changes in the Contract Sum or the Contract Time will be 
authorized for rock excavation or removal of obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 
and rock, replace with satisfactory soil materials. 

2. Remove rock to lines and grades indicated to permit installation of permanent 
construction without exceeding the following dimensions: 

a. 24 inches outside of concrete forms other than at footings. 
b. 12 inches outside of concrete forms at footings. 
c. 6 inches outside of minimum required dimensions of concrete cast against grade. 
d. Outside dimensions of concrete walls indicated to be cast against rock without 

forms or exterior waterproofing treatments. 
e. 6 inches beneath bottom of concrete slabs-on-grade. 
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f. 6 inches beneath pipe in trenches and the greater of 24 inches wider than pipe or 
[42 inches wide. 

3.5 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch. If 
applicable, extend excavations a sufficient distance from structures for placing and removing 
concrete formwork, for installing services and other construction, and for inspections. 

1. Excavations for Footings and Foundations: Do not disturb bottom of excavation. 
Excavate by hand to final grade just before placing concrete reinforcement. Trim bottoms 
to required lines and grades to leave solid base to receive other work. 

2. Pile Foundations: Stop excavations 6 to 12 inches above bottom of pile cap before piles 
are placed. After piles have been driven, remove loose and displaced material. Excavate 
to final grade, leaving solid base to receive concrete pile caps. 

3. Excavation for Underground Tanks, Basins, and Mechanical or Electrical Utility 
Structures: Excavate to elevations and dimensions indicated within a tolerance of plus or 
minus 1 inch. Do not disturb bottom of excavations intended as bearing surfaces. 

B. Excavations at Edges of Tree- and Plant-Protection Zones: 

1. Excavate by hand or with an air spade to indicated lines, cross sections, elevations, and 
subgrades. If excavating by hand, use narrow-tine spading forks to comb soil and expose 
roots. Do not break, tear, or chop exposed roots. Do not use mechanical equipment that 
rips, tears, or pulls roots. 

2. Cut and protect roots according to requirements in Section 015639 "Temporary Tree and 
Plant Protection." 

3.6 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and 
subgrades. 

3.7 SUBGRADE INSPECTION 

A. Notify Architect when excavations have reached required subgrade. 

B. If Architect determines that unsatisfactory soil is present, continue excavation and replace with 
compacted backfill or fill material as directed. 

C. Proof-roll subgrade below pavements with a pneumatic-tired and loaded 10-wheel, tandem-axle 
dump truck weighing not less than 15 tons to identify soft pockets and areas of excess yielding. 
Do not proof-roll wet or saturated subgrades. 

1. Completely proof-roll subgrade in one direction. Limit vehicle speed to 3 mph. 
2. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as 

determined by Architect, and replace with compacted backfill or fill as directed. 
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D. Authorized additional excavation and replacement material will be paid for according to 
Contract provisions for changes in the Work. 

E. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by Architect, without additional compensation. 

3.8 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation 
of concrete foundation or footing to excavation bottom, without altering top elevation. Lean 
concrete fill, with 28-day compressive strength of 2500 psi, may be used when approved by 
Architect. 

1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by 
Architect. 

3.9 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing. 
Place, grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations. Do not store within drip line of 
remaining trees. 

3.10 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the following: 

1. Construction below finish grade including, where applicable, subdrainage, dampproofing, 
waterproofing, and perimeter insulation. 

2. Surveying locations of underground utilities for Record Documents. 
3. Testing and inspecting underground utilities. 
4. Removing concrete formwork. 
5. Removing trash and debris. 
6. Removing temporary shoring, bracing, and sheeting. 
7. Installing permanent or temporary horizontal bracing on horizontally supported walls. 

B. Place backfill on subgrades free of mud, frost, snow, or ice. 

3.11 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing material. 

B. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 
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3. Under footings and foundations, use engineered fill. 

C. Place soil fill on subgrades free of mud, frost, snow, or ice. 

3.12 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 
compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain 
frost or ice. 

2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that 
exceeds optimum moisture content by 2 percent and is too wet to compact to specified 
dry unit weight. 

3.13 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for material 
compacted by heavy compaction equipment and not more than 4 inches in loose depth for 
material compacted by hand-operated tampers. 

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations and 
uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry unit weight 
according to ASTM D 698: 

1. Under structures and pavements, scarify and recompact top 12 inches of existing 
subgrade and each layer of backfill or fill soil material at 95 percent. 

2. Under walkways, scarify and recompact top 6 inches below subgrade and compact each 
layer of backfill or fill soil material at 92 percent. 

3. Under turf or unpaved areas, scarify and recompact top 6 inches below subgrade and 
compact each layer of backfill or fill soil material at 85 percent. 

3.14 GRADING 

A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply 
with compaction requirements and grade to cross sections, lines, and elevations indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 
2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances. 

B. Site Rough Grading: Slope grades to direct water away from buildings and to prevent ponding. 
Finish subgrades to elevations required to achieve indicated finish elevations, within the 
following subgrade tolerances: 

1. Turf or Unpaved Areas: Plus or minus 1 inch. 
2. Walks: Plus or minus 1 inch. 
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3. Pavements: Plus or minus 1/2 inch. 

3.15 SUBSURFACE DRAINAGE 

A. Subsurface Drain: Place subsurface drainage geotextile around perimeter of subdrainage trench. 
Place a 6-inch course of filter material on subsurface drainage geotextile to support subdrainage 
pipe. Encase subdrainage pipe in a minimum of 12 inches of filter material, placed in 
compacted layers 6 inches thick, and wrap in subsurface drainage geotextile, overlapping sides 
and ends at least 6 inches. 

1. Compact each filter material layer to 85 percent of maximum dry unit weight according 
to ASTM D 698. 

B. Drainage Backfill: Place and compact filter material over subsurface drain, in width indicated, 
to within 12 inches of final subgrade, in compacted layers 6 inches thick. Overlay drainage 
backfill with one layer of subsurface drainage geotextile, overlapping sides and ends at least 6 
inches. 

1. Compact each filter material layer to 85 percent of maximum dry unit weight according 
to ASTM D 698. 

2. Place and compact impervious fill over drainage backfill in 6-inch-thick compacted 
layers to final subgrade. 

3.16 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS 

A. Place subbase course and base course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place subbase course and base course under pavements and walks as 
follows: 

1. Install separation geotextile on prepared subgrade according to manufacturer's written 
instructions, overlapping sides and ends. 

2. Place base course material over subbase course under hot-mix asphalt pavement. 
3. Shape subbase course and base course to required crown elevations and cross-slope 

grades. 
4. Place subbase course and base course 6 inches or less in compacted thickness in a single 

layer. 
5. Place subbase course and base course that exceeds 6 inches in compacted thickness in 

layers of equal thickness, with no compacted layer more than 6 inches thick or less than 3 
inches thick. 

6. Compact subbase course and base course at optimum moisture content to required grades, 
lines, cross sections, and thickness to not less than 95 percent of maximum dry unit 
weight according to ASTM D 698. 

C. Pavement Shoulders: Place shoulders along edges of subbase course and base course to prevent 
lateral movement. Construct shoulders, at least 12 inches wide, of satisfactory soil materials and 
compact simultaneously with each subbase and base layer to not less than 95 percent of 
maximum dry unit weight according to ASTM D 698. 
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3.17 DRAINAGE COURSE UNDER CONCRETE SLABS-ON-GRADE 

A. Place drainage course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place and compact drainage course under cast-in-place concrete slabs-
on-grade as follows: 

1. Install subdrainage geotextile on prepared subgrade according to manufacturer's written 
instructions, overlapping sides and ends. 

2. Place drainage course 6 inches or less in compacted thickness in a single layer. 
3. Place drainage course that exceeds 6 inches in compacted thickness in layers of equal 

thickness, with no compacted layer more than 6 inches thick or less than 3 inches thick. 
4. Compact each layer of drainage course to required cross sections and thicknesses to not 

less than 95 percent of maximum dry unit weight according to ASTM D 698. 

3.18 FIELD QUALITY CONTROL 

A. Special Inspections: Owner will engage a qualified special inspector to perform the following 
special inspections: 

1. Determine prior to placement of fill that site has been prepared in compliance with 
requirements. 

2. Determine that fill material classification and maximum lift thickness comply with 
requirements. 

3. Determine, during placement and compaction, that in-place density of compacted fill 
complies with requirements. 

B. Testing Agency: Owner will engage a qualified geotechnical engineering testing agency to 
perform tests and inspections. 

C. Allow testing agency to inspect and test subgrades and each fill or backfill layer. Proceed with 
subsequent earth moving only after test results for previously completed work comply with 
requirements. 

D. Footing Subgrade: At footing subgrades, at least one test of each soil stratum will be performed 
to verify design bearing capacities. Subsequent verification and approval of other footing 
subgrades may be based on a visual comparison of subgrade with tested subgrade when 
approved by Architect. 

E. Testing agency will test compaction of soils in place according to ASTM D 1556, 
ASTM D 2167, ASTM D 2937, and ASTM D 6938, as applicable. Tests will be performed at 
the following locations and frequencies: 

1. Paved and Areas: At subgrade and at each compacted fill and backfill layer, at least one 
test for every 5000 sq. ft. or less of paved area but in no case fewer than three tests. 

2. Foundation Backfill: At each compacted backfill layer, at least one test for every 100 feet 
or less of wall length but no fewer than two tests. 
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F. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 
compaction specified, scarify and moisten or aerate, or remove and replace soil materials to 
depth required; recompact and retest until specified compaction is obtained. 

3.19 PROTECTION 

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep 
free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions. 

1. Scarify or remove and replace soil material to depth as directed by Architect; reshape and 
recompact. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 
and eliminate evidence of restoration to greatest extent possible. 

3.20 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 
debris, and legally dispose of them off Owner's property. 

B. Transport surplus satisfactory soil to designated storage areas on Owner's property. Stockpile or 
spread soil as directed by Architect. 

1. Remove waste materials, including unsatisfactory soil, trash, and debris, and legally 
dispose of them off Owner's property. 

END OF SECTION 312000 
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SECTION 321216 - ASPHALT PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Hot-mix asphalt patching. 

2. Hot-mix asphalt paving. 

B. Related Requirements: 

1.  Section 024119 "Selective Demolition for demolition and removal of existing asphalt 

pavement. 

2. Section 312000 "Earth Moving" for subgrade preparation, fill material, separation 

geotextiles, unbound-aggregate subbase and base courses, and aggregate pavement 

shoulders. 

3. Section 321313 "Concrete Paving" for concrete pavement and for separate concrete 

curbs, gutters, and driveway aprons. 

4. Section 321373 "Concrete Paving Joint Sealants" for joint sealants and fillers at 

pavement terminations. 

5. Section 321400 "Unit Paving" for bituminous setting bed for pavers and for stone and 

precast concrete curbs. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include technical data and tested physical and performance properties. 

2. Job-Mix Designs: For each job mix proposed for the Work. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For manufacturer. 

B. Material Certificates: For each paving material. 

C. Material Test Reports: For each paving material, by a qualified testing agency. 

D. Field quality-control reports. 
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1.5 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A paving-mix manufacturer registered with and approved by 

authorities having jurisdiction or the DOT of state in which Project is located 

B. Testing Agency Qualifications: Qualified according to ASTM D 3666 for testing indicated. 

1.6 FIELD CONDITIONS 

A. Environmental Limitations: Do not apply asphalt materials if subgrade is wet or excessively 

damp, if rain is imminent or expected before time required for adequate cure, or if the following 

conditions are not met: 

1. Prime Coat: Minimum surface temperature of 60 deg F. 

2. Tack Coat: Minimum surface temperature of 60 deg F. 

3. Slurry Coat: Comply with weather limitations in ASTM D 3910. 

4. Asphalt Base Course: Minimum surface temperature of 40 deg F and rising at time of 

placement. 

5. Asphalt Surface Course: Minimum surface temperature of 60 deg F at time of placement. 

PART 2 - PRODUCTS 

2.1 AGGREGATES 

A. General: Use materials and gradations that have performed satisfactorily in previous 

installations. 

B. Coarse Aggregate: ASTM D 692/D 692M, sound; angular crushed stone, crushed gravel, or 

cured, crushed blast-furnace slag. 

C. Fine Aggregate: ASTM D 1073 or AASHTO M 29, sharp-edged natural sand or sand prepared 

from stone, gravel, cured blast-furnace slag, or combinations thereof. 

1. For hot-mix asphalt, limit natural sand to a maximum of 20 percent by weight of the total 

aggregate mass. 

D. Mineral Filler: ASTM D 242/D 242M or AASHTO M 17, rock or slag dust, hydraulic cement, 

or other inert material. 

2.2 ASPHALT MATERIALS 

A. Asphalt Binder: ASTM D 6373 or AASHTO M 320 binder designation. 

B. Asphalt Cement: ASTM D 3381/D 3381M for viscosity-graded material] 

[ASTM D 946/D 946M for penetration-graded material. 

C. Cutback Prime Coat: ASTM D 2027/D 2027M, medium-curing cutback asphalt, MC-30 o MC-

70. 
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D. Emulsified Asphalt Prime Coat: ASTM D 977 or AASHTO M 140 emulsified asphalt, or 

ASTM D 2397/D 2397M or AASHTO M 208 cationic emulsified asphalt, slow setting, diluted 

in water, of suitable grade and consistency for application. 

E. Tack Coat: ASTM D 977 or AASHTO M 140 emulsified asphalt, or ASTM D 2397/D 2397M 

or AASHTO M 208 cationic emulsified asphalt, slow setting, diluted in water, of suitable grade 

and consistency for application. 

F. Water: Potable. 

G. Undersealing Asphalt: ASTM D 3141/D 3141M; pumping consistency. 

2.3 AUXILIARY MATERIALS 

A. Herbicide: Commercial chemical for weed control, registered by the EPA, and not classified as 

"restricted use" for locations and conditions of application. Provide in granular, liquid, or 

wettable powder form. 

B. Sand: ASTM D 1073 or AASHTO M 29, Grade No. 2 or No. 3. 

C. Paving Geotextile: AASHTO M 288 paving fabric; nonwoven polypropylene; resistant to 

chemical attack, rot, and mildew; and specifically designed for paving applications. 

D. Joint Sealant: ASTM D 6690, Type II or III hot-applied, single-component, polymer-modified 

bituminous sealant. 

2.4 MIXES 

1. Surface Course Limit: Recycled content no more than 10 percent by weight. 

B. Hot-Mix Asphalt: Dense-graded, hot-laid, hot-mix asphalt plant mixes approved by authorities 

having jurisdiction and complying with the following requirements: 

1. Provide mixes with a history of satisfactory performance in geographical area where 

Project is located. 

2. Base Course: See Plans 

3. Surface Course: See Plans. 

C. Emulsified-Asphalt Slurry: ASTM D 3910. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that subgrade is dry and in suitable condition to begin paving. 

B. Proceed with paving only after unsatisfactory conditions have been corrected. 
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3.2 PREPARATION 

A. Protection: Provide protective materials, procedures, and worker training to prevent asphalt 

materials from spilling, coating, or building up on curbs, driveway aprons, manholes, and other 

surfaces adjacent to the Work. 

B. Proof-roll subgrade below pavements with heavy pneumatic-tired equipment to identify soft 

pockets and areas of excess yielding. Do not proof-roll wet or saturated subgrades. 

1. Completely proof-roll subgrade in one direction, Limit vehicle speed to 3 mph. 

2. Proof roll with a loaded 10-wheel, tandem-axle dump truck weighing not less than 15 

tons. 

3. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as 

determined by Architect, and replace with compacted backfill or fill as directed. 

3.3 PATCHING 

A. Asphalt Pavement: Saw cut perimeter of patch and excavate existing pavement section to sound 

base. Excavate rectangular or trapezoidal patches, extending 12 inches into perimeter of 

adjacent sound pavement, unless otherwise indicated. Cut excavation faces vertically. Remove 

excavated material. Recompact existing unbound-aggregate base course to form new subgrade. 

B. Portland Cement Concrete Pavement: Break cracked slabs and roll as required to reseat concrete 

pieces firmly. 

1. Undersealing: Pump hot undersealing asphalt under rocking slab until slab is stabilized 

or, if necessary, crack slab into pieces and roll to reseat pieces firmly. 

2. Remove disintegrated or badly cracked pavement. Excavate rectangular or trapezoidal 

patches, extending into perimeter of adjacent sound pavement, unless otherwise 

indicated. Cut excavation faces vertically. Recompact existing unbound-aggregate base 

course to form new subgrade. 

C. Tack Coat: Before placing patch material, apply tack coat uniformly to vertical asphalt surfaces 

abutting the patch. Apply at a rate of 0.05 to 0.15 gal./sq. yd.. 

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving. 

2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings. Remove 

spillages and clean affected surfaces. 

D. Placing Patch Material: Fill excavated pavement areas with hot-mix asphalt base mix for full 

thickness of patch and, while still hot, compact flush with adjacent surface. 

E. Placing Patch Material: Partially fill excavated pavements with hot-mix asphalt base mix and, 

while still hot, compact. Cover asphalt base course with compacted, hot-mix surface layer 

finished flush with adjacent surfaces. 
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3.4 REPAIRS 

A. Leveling Course: Install and compact leveling course consisting of hot-mix asphalt surface 

course to level sags and fill depressions deeper than 1 inch in existing pavements. 

1. Install leveling wedges in compacted lifts not exceeding 3 inches thick. 

B. Crack and Joint Filling: Remove existing joint filler material from cracks or joints to a depth of 

1/4 inch. 

1. Clean cracks and joints in existing hot-mix asphalt pavement. 

2. Use emulsified-asphalt slurry to seal cracks and joints less than 1/4 inch wide. Fill flush 

with surface of existing pavement and remove excess. 

3. Use hot-applied joint sealant to seal cracks and joints more than 1/4 inch wide. Fill flush 

with surface of existing pavement and remove excess. 

3.5 SURFACE PREPARATION 

A. Immediately before placing asphalt materials, remove loose and deleterious material from 

substrate surfaces. Ensure that prepared subgrade is ready to receive paving. 

B. Herbicide Treatment: Apply herbicide according to manufacturer's recommended rates and 

written application instructions. Apply to dry, prepared subgrade or surface of compacted-

aggregate base before applying paving materials. 

1. Mix herbicide with prime coat if formulated by manufacturer for that purpose. 

C. Cutback Prime Coat: Apply uniformly over surface of compacted unbound-aggregate base 

course at a rate of 0.15 to 0.50 gal./sq. yd.. Apply enough material to penetrate and seal, but not 

flood, surface. Allow prime coat to cure. 

1. If prime coat is not entirely absorbed within 24 hours after application, spread sand over 

surface to blot excess asphalt. Use enough sand to prevent pickup under traffic. Remove 

loose sand by sweeping before pavement is placed and after volatiles have evaporated. 

2. Protect primed substrate from damage until ready to receive paving. 

D. Emulsified Asphalt Prime Coat: Apply uniformly over surface of compacted unbound-aggregate 

base course at a rate of 0.10 to 0.30 gal./sq. yd. per inch depth. Apply enough material to 

penetrate and seal, but not flood, surface. Allow prime coat to cure. 

1. If prime coat is not entirely absorbed within 24 hours after application, spread sand over 

surface to blot excess asphalt. Use enough sand to prevent pickup under traffic. Remove 

loose sand by sweeping before pavement is placed and after volatiles have evaporated. 

2. Protect primed substrate from damage until ready to receive paving. 

E. Tack Coat: Apply uniformly to surfaces of existing pavement at a rate of 0.05 to 0.15 gal./sq. 

yd.. 

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt paving. 
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2. Avoid smearing or staining adjoining surfaces, appurtenances, and surroundings. Remove 

spillages and clean affected surfaces. 

3.6 PLACING HOT-MIX ASPHALT 

A. Machine place hot-mix asphalt on prepared surface, spread uniformly, and strike off. Place 

asphalt mix by hand in areas inaccessible to equipment in a manner that prevents segregation of 

mix. Place each course to required grade, cross section, and thickness when compacted. 

1. Place hot-mix asphalt base course in number of lifts and thicknesses indicated. 

2. Place hot-mix asphalt surface course in single lift. 

3. Spread mix at a minimum temperature of 250 deg F. 

4. Begin applying mix along centerline of crown for crowned sections and on high side of 

one-way slopes unless otherwise indicated. 

5. Regulate paver machine speed to obtain smooth, continuous surface free of pulls and 

tears in asphalt-paving mat. 

B. Place paving in consecutive strips not less than 10 feet wide unless infill edge strips of a lesser 

width are required. 

1. After first strip has been placed and rolled, place succeeding strips and extend rolling to 

overlap previous strips. Overlap mix placement about 1 to 1-1/2 inches from strip to strip 

to ensure proper compaction of mix along longitudinal joints. 

2. Complete a section of asphalt base course before placing asphalt surface course. 

C. Promptly correct surface irregularities in paving course behind paver. Use suitable hand tools to 

remove excess material forming high spots. Fill depressions with hot-mix asphalt to prevent 

segregation of mix; use suitable hand tools to smooth surface. 

3.7 JOINTS 

A. Construct joints to ensure a continuous bond between adjoining paving sections. Construct 

joints free of depressions, with same texture and smoothness as other sections of hot-mix 

asphalt course. 

1. Clean contact surfaces and apply tack coat to joints. 

2. Offset longitudinal joints, in successive courses, a minimum of 6 inches. 

3. Offset transverse joints, in successive courses, a minimum of 24 inches. 

4. Construct transverse joints at each point where paver ends a day's work and resumes 

work at a subsequent time. Construct these joints using either "bulkhead" or "papered" 

method according to AI MS-22, for "Resumption of Paving Operations." 

5. Compact joints as soon as hot-mix asphalt will bear roller weight without excessive 

displacement. 

6. Compact asphalt at joints to a density within 2 percent of specified course density. 
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3.8 COMPACTION 

A. General: Begin compaction as soon as placed hot-mix paving will bear roller weight without 

excessive displacement. Compact hot-mix paving with hot, hand tampers or with vibratory-plate 

compactors in areas inaccessible to rollers. 

1. Complete compaction before mix temperature cools to 185 deg F. 

B. Breakdown Rolling: Complete breakdown or initial rolling immediately after rolling joints and 

outside edge. Examine surface immediately after breakdown rolling for indicated crown, grade, 

and smoothness. Correct laydown and rolling operations to comply with requirements. 

C. Intermediate Rolling: Begin intermediate rolling immediately after breakdown rolling while 

hot-mix asphalt is still hot enough to achieve specified density. Continue rolling until hot-mix 

asphalt course has been uniformly compacted to the following density: 

1. Average Density: 96 percent of reference laboratory density according to ASTM D 6927 

or AASHTO T 245, but not less than 94 percent or greater than 100 percent. 

2. Average Density: 92 percent of reference maximum theoretical density according to 

ASTM D 2041/D 2041M, but not less than 90 percent or greater than 96 percent. 

D. Finish Rolling: Finish roll paved surfaces to remove roller marks while hot-mix asphalt is still 

warm. 

E. Edge Shaping: While surface is being compacted and finished, trim edges of pavement to 

proper alignment. Bevel edges while asphalt is still hot; compact thoroughly. 

F. Repairs: Remove paved areas that are defective or contaminated with foreign materials and 

replace with fresh, hot-mix asphalt. Compact by rolling to specified density and surface 

smoothness. 

G. Protection: After final rolling, do not permit vehicular traffic on pavement until it has cooled 

and hardened. 

H. Erect barricades to protect paving from traffic until mixture has cooled enough not to become 

marked. 

3.9 INSTALLATION TOLERANCES 

A. Pavement Thickness: Compact each course to produce the thickness indicated within the 

following tolerances: 

1. Base Course: Plus or minus 1/2 inch. 

2. Surface Course: Plus 1/4 inch, no minus. 

B. Pavement Surface Smoothness: Compact each course to produce a surface smoothness within 

the following tolerances as determined by using a 10-foot straightedge applied transversely or 

longitudinally to paved areas: 

1. Base Course: 1/4 inch 

2. Surface Course: 1/8 inch 
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3. Crowned Surfaces: Test with crowned template centered and at right angle to crown. 

Maximum allowable variance from template is 1/4 inch. 

3.10 FIELD QUALITY CONTROL 

A. Testing Agency: Engage a qualified testing agency to perform tests and inspections. 

B. Thickness: In-place compacted thickness of hot-mix asphalt courses will be determined 

according to ASTM D 3549/D 3549M. 

C. Surface Smoothness: Finished surface of each hot-mix asphalt course will be tested for 

compliance with smoothness tolerances. 

D. Asphalt Traffic-Calming Devices: Finished height of traffic-calming devices above pavement 

will be measured for compliance with tolerances. 

E. In-Place Density: Testing agency will take samples of uncompacted paving mixtures and 

compacted pavement according to ASTM D 979/D 979M or AASHTO T 168. 

1. Reference maximum theoretical density will be determined by averaging results from 

four samples of hot-mix asphalt-paving mixture delivered daily to site, prepared 

according to ASTM D 2041/D 2041M, and compacted according to job-mix 

specifications. 

2. In-place density of compacted pavement will be determined by testing core samples 

according to ASTM D 1188 or ASTM D 2726/D 2726M. 

a. One core sample will be taken for every 1000 sq. yd. or less of installed pavement, 

with no fewer than three cores taken. 

b. Field density of in-place compacted pavement may also be determined by nuclear 

method according to ASTM D 2950 and correlated with ASTM D 1188 or 

ASTM D 2726/D 2726M. 

F. Replace and compact hot-mix asphalt where core tests were taken. 

G. Remove and replace or install additional hot-mix asphalt where test results or measurements 

indicate that it does not comply with specified requirements. 

3.11 WASTE HANDLING 

A. General: Handle asphalt-paving waste according to approved waste management plan required 

in Section 017419 "Construction Waste Management and Disposal." 

END OF SECTION 321216 
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SECTION 321313 - CONCRETE PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes Concrete Paving. Including the Following: 

1. Driveways. 

2. Roadways. 

3. Curbs and gutters. 

4. Walks. 

B. Related Requirements: 

1. Section 033000 "Cast-in-Place Concrete" for general building applications of concrete. 

2. Section 321373 "Concrete Paving Joint Sealants" for joint sealants in expansion and 

contraction joints within concrete paving and in joints between concrete paving and 

asphalt paving or adjacent construction. 

3. Section 321723 "Pavement Markings." 

4. Section 321726 "Tactile Warning Surfacing" for detectable warning tiles. 

1.3 DEFINITIONS 

A. Cementitious Materials: Portland cement alone or in combination with one or more of blended 

hydraulic cement, fly ash, slag cement, and other pozzolans. 

B. W/C Ratio: The ratio by weight of water to cementitious materials. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Design Mixtures: For each concrete paving mixture. Include alternate design mixtures when 

characteristics of materials, Project conditions, weather, test results, or other circumstances 

warrant adjustments. 
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1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified Installer of stamped detectable warnings, ready-mix concrete 

manufacturer and testing agency. 

B. Material Certificates: For the following, from manufacturer: 

1. Cementitious materials. 

2. Steel reinforcement and reinforcement accessories. 

3. Fiber reinforcement. 

4. Admixtures. 

5. Curing compounds. 

6. Applied finish materials. 

7. Bonding agent or epoxy adhesive. 

8. Joint fillers. 

C. Field quality-control reports. 

1.6 QUALITY ASSURANCE 

A. Stamped Detectable Warning Installer Qualifications: An employer of workers trained and 

approved by manufacturer of stamped concrete paving systems. 

B. Ready-Mix-Concrete Manufacturer Qualifications: A firm experienced in manufacturing ready-

mixed concrete products and that complies with ASTM C 94/C 94M requirements for 

production facilities and equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 

Production Facilities" (Quality Control Manual - Section 3, "Plant Certification 

Checklist"). 

C. Testing Agency Qualifications: Qualified according to ASTM C 1077 and ASTM E 329 for 

testing indicated. 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing 

Technician, Grade 1, according to ACI CP-1 or an equivalent certification program. 

 

1.7 PRECONSTRUCTION TESTING 

A. Preconstruction Testing Service: Engage a qualified independent testing agency to perform 

preconstruction testing on concrete paving mixtures. 

1.8 FIELD CONDITIONS 

A. Traffic Control: Maintain access for vehicular and pedestrian traffic as required for other 

construction activities. 
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B. Cold-Weather Concrete Placement: Protect concrete work from physical damage or reduced 

strength that could be caused by frost, freezing, or low temperatures. Comply with ACI 306.1 

and the following: 

1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat 

water and aggregates before mixing to obtain a concrete mixture temperature of not less 

than 50 deg F and not more than 80 deg F at point of placement. 

2. Do not use frozen materials or materials containing ice or snow. 

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators unless otherwise specified and approved in design mixtures. 

C. Hot-Weather Concrete Placement: Comply with ACI 301 and as follows when hot-weather 

conditions exist: 

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F at time 

of placement. Chilled mixing water or chopped ice may be used to control temperature, 

provided water equivalent of ice is calculated in total amount of mixing water. Using 

liquid nitrogen to cool concrete is Contractor's option. 

2. Cover steel reinforcement with water-soaked burlap, so steel temperature will not exceed 

ambient air temperature immediately before embedding in concrete. 

3. Fog-spray forms and subgrade just before placing concrete. Keep subgrade moisture 

uniform without standing water, soft spots, or dry areas. 

PART 2 - PRODUCTS 

2.1 CONCRETE, GENERAL 

A. ACI Publications: Comply with ACI 301 unless otherwise indicated. 

2.2 FORMS 

A. Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type 

materials to provide full-depth, continuous, straight, and smooth exposed surfaces. 

1. Use flexible or uniformly curved forms for curves with a radius of 100 feet or less. 

B. Form-Release Agent: Commercially formulated form-release agent that will not bond with, 

stain, or adversely affect concrete surfaces and that will not impair subsequent treatments of 

concrete surfaces. 

2.3 STEEL REINFORCEMENT 

A. Plain-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, fabricated from galvanized 

steel wire into flat sheets. 

B. Deformed-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, flat sheet. 

C. Epoxy-Coated Welded-Wire Reinforcement: ASTM A 884/A 884M, Class A, plain steel. 
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D. Reinforcing Bars: ASTM A 615/A 615M, Grade 60; deformed. 

E. Galvanized Reinforcing Bars: ASTM A 767/A 767M, Class II zinc coated, hot-dip galvanized 

after fabrication and bending; with ASTM A 615/A 615M, Grade 60 deformed bars. 

F. Epoxy-Coated Reinforcing Bars: ASTM A 775/A 775M or ASTM A 934/A 934M; with 

ASTM A 615/A 615M, Grade 60 deformed bars. 

G. Steel Bar Mats: ASTM A 184/A 184M; with ASTM A 615/A 615M, Grade 60 deformed bars; 

assembled with clips. 

H. Plain-Steel Wire: ASTM A 1064/A 1064M, galvanized. 

I. Deformed-Steel Wire: ASTM A 1064/A 1064M. 

J. Epoxy-Coated-Steel Wire: ASTM A 884/A 884M, Class A; coated, deformed. 

K. Joint Dowel Bars: ASTM A 615/A 615M, Grade 60 plain-steel bars; zinc coated (galvanized) 

after fabrication according to ASTM A 767/A 767M, Class I coating. Cut bars true to length 

with ends square and free of burrs. 

L. Epoxy-Coated, Joint Dowel Bars: ASTM A 775/A 775M; with ASTM A 615/A 615M, 

Grade 60 plain-steel bars. 

M. Tie Bars: ASTM A 615/A 615M, Grade 60; deformed. 

N. Hook Bolts: ASTM A 307, Grade A, internally and externally threaded. Design hook-bolt joint 

assembly to hold coupling against paving form and in position during concreting operations, 

and to permit removal without damage to concrete or hook bolt. 

O. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 

reinforcing bars, welded-wire reinforcement, and dowels in place. Manufacture bar supports 

according to CRSI's "Manual of Standard Practice" from steel wire, plastic, or precast concrete 

of greater compressive strength than concrete specified, and as follows: 

1. Equip wire bar supports with sand plates or horizontal runners where base material will 

not support chair legs. 

2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-coated 

wire bar supports. 

P. Epoxy Repair Coating: Liquid, two-part, epoxy repair coating, compatible with epoxy coating 

on reinforcement. 

Q. Zinc Repair Material: ASTM A 780/A 780M. 

2.4 CONCRETE MATERIALS 

A. Cementitious Materials: Use the following cementitious materials, of same type, brand, and 

source throughout Project: 

1. Portland Cement: ASTM C 150/C 150M, portland cement Type I 
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2. Fly Ash: ASTM C 618, Class C or Class F. 

3. Slag Cement: ASTM C 989/C 989M, Grade 100 or 120. 

4. Blended Hydraulic Cement: ASTM C 595/C 595M, Type IS, portland blast-furnace slag 

cement. 

B. Normal-Weight Aggregates: ASTM C 33/C 33M, [Class 4S] [Class 4M] [Class 1N] <Insert 

class>, uniformly graded. Provide aggregates from a single source[ with documented service-

record data of at least 10 years' satisfactory service in similar paving applications and 

service conditions using similar aggregates and cementitious materials]. 

1. Maximum Coarse-Aggregate Size: 3/4 inch nominal. 

2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement. 

C. Exposed Aggregate: Selected, hard, and durable; washed; free of materials with deleterious 

reactivity to cement or that cause staining; from a single source, with gap-graded coarse 

aggregate as follows: 

1. Aggregate Sizes: 3/8 to 5/8 inch nominal. 

2. Aggregate Source, Shape, and Color: <Insert requirements>. 

D. Air-Entraining Admixture: ASTM C 260/C 260M. 

E. Chemical Admixtures: Admixtures certified by manufacturer to be compatible with other 

admixtures and to contain not more than 0.1 percent water-soluble chloride ions by mass of 

cementitious material. 

1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A. 

2. Retarding Admixture: ASTM C 494/C 494M, Type B. 

3. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D. 

4. High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F. 

5. High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type G. 

6. Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type II. 

F. Color Pigment: ASTM C 979/C 979M, synthetic mineral-oxide pigments or colored water-

reducing admixtures; color stable,[ free of carbon black,] nonfading, and resistant to lime and 

other alkalis. 

G. Water: Potable and complying with ASTM C 94/C 94M. 

2.5 FIBER REINFORCEMENT 

A. Synthetic Fiber: Monofilament polypropylene fibers engineered and designed for use in 

decorative concrete paving, complying with ASTM C 1116/C 1116M, Type III, 1/2 to 1-1/2 

inches long. 

B. Synthetic Fiber: Fibrillated polypropylene fibers engineered and designed for use in decorative 

concrete paving, complying with ASTM C 1116/C 1116M, Type III, 1/2 to 1-1/2 inches long. 
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2.6 CURING MATERIALS 

A. Absorptive Cover: AASHTO M 182, Class 3, burlap cloth made from jute or kenaf, weighing 

approximately 9 oz./sq. yd. dry or cotton mats. 

B. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

C. Water: Potable. 

D. Evaporation Retarder: Waterborne, monomolecular, film forming, manufactured for application 

to fresh concrete. 

E. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, 

dissipating. 

F. White, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 2, Class B, 

dissipating. 

2.7 RELATED MATERIALS 

A. Joint Fillers: ASTM D 1751, asphalt-saturated cellulosic fiber or ASTM D 1752, in preformed 

strips. 

B. Slip-Resistive Aggregate Finish: Factory-graded, packaged, rustproof, nonglazing, abrasive 

aggregate of fused aluminum-oxide granules or crushed emery aggregate containing not less 

than 50 percent aluminum oxide and not less than 20 percent ferric oxide; unaffected by 

freezing, moisture, and cleaning materials. 

C. Bonding Agent: ASTM C 1059/C 1059M, Type II, non-redispersible, acrylic emulsion or 

styrene butadiene. 

D. Epoxy-Bonding Adhesive: ASTM C 881/C 881M, two-component epoxy resin capable of 

humid curing and bonding to damp surfaces; of class suitable for application temperature, of 

grade complying with requirements, and of the following types: 

1. Types I and II, nonload bearing for bonding hardened or freshly mixed concrete to 

hardened concrete. 

E. Chemical Surface Retarder: Water-soluble, liquid, set retarder with color dye, for horizontal 

concrete surface application, capable of temporarily delaying final hardening of concrete to a 

depth of 1/8 to 1/4 inch. 

F. Pigmented Mineral Dry-Shake Hardener: Factory-packaged, dry combination of portland 

cement, graded quartz aggregate, color pigments, and plasticizing admixture. Use color 

pigments that are finely ground, nonfading mineral oxides interground with cement. 

G. Rock Salt: Sodium chloride crystals, kiln dried, coarse gradation with 100 percent passing 3/8-

inch sieve and 85 percent retained on a No. 8 sieve. 
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2.8 STAMPED DETECTABLE WARNING MATERIALS 

A. Detectable Warning Stamp: Semirigid polyurethane mats with formed underside capable of 

imprinting detectable warning pattern on plastic concrete; perforated with a vent hole at each 

dome. 

1. Size of Stamp: One piece, matching detectable warning area shown on Drawings 

B. Liquid Release Agent: Manufacturer's standard, clear, evaporating formulation designed to 

facilitate release of stamp mats. 

2.9 CONCRETE MIXTURES 

A. Prepare design mixtures, proportioned according to ACI 301, for each type and strength of 

normal-weight concrete, and as determined by either laboratory trial mixtures or field 

experience. 

1. Use a qualified independent testing agency for preparing and reporting proposed concrete 

design mixtures for the trial batch method. 

2. When automatic machine placement is used, determine design mixtures and obtain 

laboratory test results that comply with or exceed requirements. 

B. Cementitious Materials: Use fly ash, pozzolan, slag cement, and silica fume as needed to reduce 

the total amount of portland cement, which would otherwise be used, by not less than 40 

percent. 

1. Fly Ash or Pozzolan: 25 percent. 

2. Slag Cement: 50 percent. 

3. Combined Fly Ash or Pozzolan, and Slag Cement: 50 percent, with fly ash or pozzolan 

not exceeding 25 percent. 

C. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight 

concrete at point of placement having an air content per TDOT specifications 

D. Limit water-soluble, chloride-ion content in hardened concrete to TDOT specifications 

E. Chemical Admixtures: Use admixtures according to manufacturer's written instructions. 

F. Synthetic Fiber: Uniformly disperse in concrete mixture at manufacturer's recommended rate, 

but not less than 1.5 lb/cu. yd.. 

G. Concrete Mixtures: Normal-weight concrete. 

1. Compressive Strength (28 Days): See Plans 

2. Maximum W/C Ratio at Point of Placement: 0.50. 

3. Slump Limit: 4 inches plus or minus 1 inch. 
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2.10 CONCRETE MIXING 

A. Ready-Mixed Concrete: Measure, batch, and mix concrete materials and concrete according to 

ASTM C 94/C 94M[ and ASTM C 1116/C 1116M. Furnish batch certificates for each batch 

discharged and used in the Work. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 

1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and 

delivery time to 60 minutes. 

B. Project-Site Mixing: Measure, batch, and mix concrete materials and concrete according to 

ASTM C 94/C 94M. Mix concrete materials in appropriate drum-type batch machine mixer. 

1. For concrete batches of 1 cu. yd. or smaller, continue mixing at least 1-1/2 minutes, but 

not more than 5 minutes after ingredients are in mixer, before any part of batch is 

released. 

2. For concrete batches larger than 1 cu. yd., increase mixing time by 15 seconds for each 

additional 1 cu. yd.. 

3. Provide batch ticket for each batch discharged and used in the Work, indicating Project 

identification name and number, date, mixture type, mixing time, quantity, and amount of 

water added. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine exposed subgrades and subbase surfaces for compliance with requirements for 

dimensional, grading, and elevation tolerances. 

B. Proof-roll prepared subbase surface below [concrete paving] <Insert locations> to identify 

soft pockets and areas of excess yielding. 

1. Completely proof-roll subbase in one direction. Limit vehicle speed to 3 mph. 

2. Proof-roll with a pneumatic-tired and loaded, 10-wheel, tandem-axle dump truck 

weighing not less than 15 tons. 

3. Correct subbase with soft spots and areas of pumping or rutting exceeding depth of 1/2 

inch according to requirements in Section 312000 "Earth Moving." 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Remove loose material from compacted subbase surface immediately before placing concrete. 
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3.3 EDGE FORMS AND SCREED CONSTRUCTION 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines, 

grades, and elevations. Install forms to allow continuous progress of work and so forms can 

remain in place at least 24 hours after concrete placement. 

B. Clean forms after each use and coat with form-release agent to ensure separation from concrete 

without damage. 

3.4 STEEL REINFORCEMENT INSTALLATION 

A. General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 

supporting reinforcement. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials. 

C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during 

concrete placement. Maintain minimum cover to reinforcement. 

D. Install welded-wire reinforcement in lengths as long as practicable. Lap adjoining pieces at least 

one full mesh, and lace splices with wire. Offset laps of adjoining widths to prevent continuous 

laps in either direction. 

E. Zinc-Coated Reinforcement: Use galvanized-steel wire ties to fasten zinc-coated reinforcement. 

Repair cut and damaged zinc coatings with zinc repair material. 

F. Epoxy-Coated Reinforcement: Use epoxy-coated steel wire ties to fasten epoxy-coated 

reinforcement. Repair cut and damaged epoxy coatings with epoxy repair coating according to 

ASTM D 3963/D 3963M. 

G. Install fabricated bar mats in lengths as long as practicable. Handle units to keep them flat and 

free of distortions. Straighten bends, kinks, and other irregularities, or replace units as required 

before placement. Set mats for a minimum 2-inch overlap of adjacent mats. 

3.5 JOINTS 

A. General: Form construction, isolation, and contraction joints and tool edges true to line, with 

faces perpendicular to surface plane of concrete. Construct transverse joints at right angles to 

centerline unless otherwise indicated. 

1. When joining existing paving, place transverse joints to align with previously placed 

joints unless otherwise indicated. 

B. Construction Joints: Set construction joints at side and end terminations of paving and at 

locations where paving operations are stopped for more than one-half hour unless paving 

terminates at isolation joints. 

1. Continue steel reinforcement across construction joints unless otherwise indicated. Do 

not continue reinforcement through sides of paving strips unless otherwise indicated. 

2. Provide tie bars at sides of paving strips where indicated. 
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3. Butt Joints: Use epoxy-bonding adhesive at joint locations where fresh concrete is placed 

against hardened or partially hardened concrete surfaces. 

4. Keyed Joints: Provide preformed keyway-section forms or bulkhead forms with keys 

unless otherwise indicated. Embed keys at least 1-1/2 inches  into concrete. 

5. Doweled Joints: Install dowel bars and support assemblies at joints where indicated. 

Lubricate or coat with asphalt one-half of dowel length to prevent concrete bonding to 

one side of joint. 

C. Isolation Joints: Form isolation joints of preformed joint-filler strips abutting concrete curbs, 

catch basins, manholes, inlets, structures, other fixed objects, and where indicated. 

1. Locate expansion joints at intervals of 50 feet unless otherwise indicated. 

2. Extend joint fillers full width and depth of joint. 

3. Terminate joint filler not less than 1/2 inch or more than 1 inch below finished surface if 

joint sealant is indicated. 

4. Place top of joint filler flush with finished concrete surface if joint sealant is not 

indicated. 

5. Furnish joint fillers in one-piece lengths. Where more than one length is required, lace or 

clip joint-filler sections together. 

6. During concrete placement, protect top edge of joint filler with metal, plastic, or other 

temporary preformed cap. Remove protective cap after concrete has been placed on both 

sides of joint. 

D. Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into areas as 

indicated. Construct contraction joints for a depth equal to at least one-fourth of the concrete 

thickness, as follows, to match jointing of existing adjacent concrete paving: 

1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing 

each edge of joint with grooving tool to a 1/4-inch radius. Repeat grooving of contraction 

joints after applying surface finishes. Eliminate grooving-tool marks on concrete 

surfaces. 

a. Tolerance: Ensure that grooved joints are within 3 inches either way from centers 

of dowels. 

2. Sawed Joints: Form contraction joints with power saws equipped with shatterproof 

abrasive or diamond-rimmed blades. Cut 1/8-inch-wide joints into concrete when cutting 

action will not tear, abrade, or otherwise damage surface and before developing random 

contraction cracks. 

a. Tolerance: Ensure that sawed joints are within 3 inches either way from centers of 

dowels. 

3. Doweled Contraction Joints: Install dowel bars and support assemblies at joints where 

indicated. Lubricate or coat with asphalt one-half of dowel length to prevent concrete 

bonding to one side of joint. 

E. Edging: After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with an 

edging tool to a 1/4-inch radius. Repeat tooling of edges after applying surface finishes. 

Eliminate edging-tool marks on concrete surfaces. 
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3.6 CONCRETE PLACEMENT 

A. Before placing concrete, inspect and complete formwork installation, steel reinforcement, and 

items to be embedded or cast-in. 

B. Remove snow, ice, or frost from subbase surface and steel reinforcement before placing 

concrete. Do not place concrete on frozen surfaces. 

C. Moisten subbase to provide a uniform dampened condition at time concrete is placed. Do not 

place concrete around manholes or other structures until they are at required finish elevation and 

alignment. 

D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing concrete. 

E. Do not add water to concrete during delivery or at Project site. Do not add water to fresh 

concrete after testing. 

F. Deposit and spread concrete in a continuous operation between transverse joints. Do not push or 

drag concrete into place or use vibrators to move concrete into place. 

G. Consolidate concrete according to ACI 301 by mechanical vibrating equipment supplemented 

by hand spading, rodding, or tamping. 

1. Consolidate concrete along face of forms and adjacent to transverse joints with an 

internal vibrator. Keep vibrator away from joint assemblies or side forms. Use only 

square-faced shovels for hand spreading and consolidation. Consolidate with care to 

prevent dislocating reinforcement, dowels and joint devices. 

H. Screed paving surface with a straightedge and strike off. 

I. Commence initial floating using bull floats or darbies to impart an open-textured and uniform 

surface plane before excess moisture or bleedwater appears on the surface. Do not further 

disturb concrete surfaces before beginning finishing operations or spreading surface treatments. 

J. Curbs and Gutters: Use design mixture for automatic machine placement. Produce curbs and 

gutters to required cross section, lines, grades, finish, and jointing. 

3.7 FLOAT FINISHING 

A. General: Do not add water to concrete surfaces during finishing operations. 

B. Float Finish: Begin the second floating operation when bleedwater sheen has disappeared and 

concrete surface has stiffened sufficiently to permit operations. Float surface with power-driven 

floats or by hand floating if area is small or inaccessible to power units. Finish surfaces to true 

planes. Cut down high spots and fill low spots. Refloat surface immediately to uniform granular 

texture. 

1. Burlap Finish: Drag a seamless strip of damp burlap across float-finished concrete, 

perpendicular to line of traffic, to provide a uniform, gritty texture. 

2. Medium-to-Fine-Textured Broom Finish: Draw a soft-bristle broom across float-finished 

concrete surface, perpendicular to line of traffic, to provide a uniform, fine-line texture. 
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3. Medium-to-Coarse-Textured Broom Finish: Provide a coarse finish by striating float-

finished concrete surface 1/16 to 1/8 inch deep with a stiff-bristled broom, perpendicular 

to line of traffic. 

3.8 DETECTABLE WARNING INSTALLATION 

A. Blockouts: Form blockouts in concrete for installation of detectable paving units specified in 

Section 321726 "Tactile Warning Surfacing." 

1. Tolerance for Opening Size: See Plans 

B. Cast-in-Place Detectable Warning Tiles: Form blockouts in concrete for installation of tiles 

specified in Section 321726 "Tactile Warning Surfacing." Screed surface of concrete where tiles 

are to be installed to elevation, so that edges of installed tiles will be flush with surrounding 

concrete paving. Embed tiles in fresh concrete to comply with Section 321726 "Tactile Warning 

Surfacing" immediately after screeding concrete surface. 

C. Stamped Detectable Warnings: Install stamped detectable warnings as part of a continuous 

concrete paving placement and according to stamp-mat manufacturer's written instructions. 

1. Before using stamp mats, verify that the vent holes are unobstructed. 

2. Apply liquid release agent to the concrete surface and the stamp mat. 

3. Stamping: After application and final floating of pigmented mineral dry-shake hardener, 

accurately align and place stamp mats in sequence. Uniformly load, gently vibrate, and 

press mats into concrete to produce imprint pattern on concrete surface. Load and tamp 

mats directly perpendicular to the stamp-mat surface to prevent distortion in shape of 

domes. Press and tamp until mortar begins to come through all of the vent holes. Gently 

remove stamp mats. 

4. Trimming: After 24 hours, cut off the tips of mortar formed by the vent holes. 

5. Remove residual release agent according to manufacturer's written instructions, but no 

fewer than three days after stamping concrete. High-pressure-wash surface and joint 

patterns, taking care not to damage stamped concrete. Control, collect, and legally 

dispose of runoff. 

3.9 CONCRETE PROTECTION AND CURING 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 

temperatures. 

B. Comply with ACI 306.1 for cold-weather protection. 

C. Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy 

conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 

operations. Apply according to manufacturer's written instructions after placing, screeding, and 

bull floating or darbying concrete but before float finishing. 

D. Begin curing after finishing concrete but not before free water has disappeared from concrete 

surface. 
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E. Curing Methods: Cure concrete by [moisture curing] [moisture-retaining-cover curing] 

[curing compound] [or] [a combination of these] as follows: 

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with the 

following materials: 

a. Water. 

b. Continuous water-fog spray. 

c. Absorptive cover, water saturated and kept continuously wet. Cover concrete 

surfaces and edges with 12-inch lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining 

cover, placed in widest practicable width, with sides and ends lapped at least 12 inches, 

and sealed by waterproof tape or adhesive. Immediately repair any holes or tears 

occurring during installation or curing period, using cover material and waterproof tape. 

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller 

according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall 

within three hours after initial application. Maintain continuity of coating, and repair 

damage during curing period. 

3.10 PAVING TOLERANCES 

A. Comply with tolerances in ACI 117 and as follows: 

1. Elevation: 3/4 inch. 

2. Thickness: Plus 3/8 inch , minus 1/4 inch. 

3. Surface: Gap below 10-feet-long; unleveled straightedge not to exceed 1/2 inch. 

4. Alignment of Tie-Bar End Relative to Line Perpendicular to Paving Edge: 1/2 inch per 12 

inches of tie bar. 

5. Lateral Alignment and Spacing of Dowels: 1 inch. 

6. Vertical Alignment of Dowels: 1/4 inch. 

7. Alignment of Dowel-Bar End Relative to Line Perpendicular to Paving Edge: 1/4 inch 

per 12 inches of dowel. 

8. Joint Spacing: 3 inches. 

9. Contraction Joint Depth: Plus 1/4 inch, no minus. 

10. Joint Width: Plus 1/8 inch, no minus. 

3.11 FIELD QUALITY CONTROL 

A. Testing Agency: Engage a qualified testing agency to perform tests and inspections. 

B. Testing Services: Testing and inspecting of composite samples of fresh concrete obtained 

according to ASTM C 172/C 172M shall be performed according to the following requirements: 

1. Testing Frequency: Obtain at least one composite sample for each 5000 sq. ft. or fraction 

thereof of each concrete mixture placed each day. 
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a. When frequency of testing will provide fewer than five compressive-strength tests 

for each concrete mixture, testing shall be conducted from at least five randomly 

selected batches or from each batch if fewer than five are used. 

2. Slump: ASTM C 143/C 143M; one test at point of placement for each composite sample, 

but not less than one test for each day's pour of each concrete mixture. Perform additional 

tests when concrete consistency appears to change. 

3. Air Content: ASTM C 231/C 231M, pressure method; one test for each composite 

sample, but not less than one test for each day's pour of each concrete mixture. 

4. Concrete Temperature: ASTM C 1064/C 1064M; one test hourly when air temperature is 

40 deg F and below and when it is 80 deg F and above, and one test for each composite 

sample. 

5. Compression Test Specimens: ASTM C 31/C 31M; cast and laboratory cure one set of 

three standard cylinder specimens for each composite sample. 

6. Compressive-Strength Tests: ASTM C 39/C 39M; test one specimen at seven days and 

two specimens at 28 days. 

a. A compressive-strength test shall be the average compressive strength from two 

specimens obtained from same composite sample and tested at 28 days. 

C. Strength of each concrete mixture will be satisfactory if average of any three consecutive 

compressive-strength tests equals or exceeds specified compressive strength and no 

compressive-strength test value falls below specified compressive strength by more than 500 

psi. 

D. Test results shall be reported in writing to Architect, concrete manufacturer, and Contractor 

within 48 hours of testing. Reports of compressive-strength tests shall contain Project 

identification name and number, date of concrete placement, name of concrete testing and 

inspecting agency, location of concrete batch in Work, design compressive strength at 28 days, 

concrete mixture proportions and materials, compressive breaking strength, and type of break 

for both 7- and 28-day tests. 

E. Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device may be 

permitted by Architect but will not be used as sole basis for approval or rejection of concrete. 

F. Additional Tests: Testing and inspecting agency shall make additional tests of concrete when 

test results indicate that slump, air entrainment, compressive strengths, or other requirements 

have not been met, as directed by Architect. 

G. Concrete paving will be considered defective if it does not pass tests and inspections. 

H. Additional testing and inspecting, at Contractor's expense, will be performed to determine 

compliance of replaced or additional work with specified requirements. 

I. Prepare test and inspection reports. 
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3.12 REPAIR AND PROTECTION 

A. Remove and replace concrete paving that is broken, damaged, or defective or that does not 

comply with requirements in this Section. Remove work in complete sections from joint to joint 

unless otherwise approved by Architect. 

B. Drill test cores, where directed by Architect, when necessary to determine magnitude of cracks 

or defective areas. Fill drilled core holes in satisfactory paving areas with portland cement 

concrete bonded to paving with epoxy adhesive. 

C. Protect concrete paving from damage. Exclude traffic from paving for at least 14 days after 

placement. When construction traffic is permitted, maintain paving as clean as possible by 

removing surface stains and spillage of materials as they occur. 

D. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material. Sweep 

paving not more than two days before date scheduled for Substantial Completion inspections. 

END OF SECTION 321313 
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SECTION 321373 - CONCRETE PAVING JOINT SEALANTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Cold-applied joint sealants. 
2. Primers. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1.4 INFORMATIONAL SUBMITTALS 

 

A. Product Certificates: For each type of joint sealant and accessory. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications: An entity that employs installers and supervisors who are trained and 
approved by manufacturer. 

B. Product Testing: Test joint sealants using a qualified testing agency. 

1.6 FIELD CONDITIONS 

A. Do not proceed with installation of joint sealants under the following conditions: 

1. When ambient and substrate temperature conditions are outside limits permitted by joint-
sealant manufacturer. 

2. When joint substrates are wet. 
3. Where joint widths are less than those allowed by joint-sealant manufacturer for 

applications indicated. 
4. Where contaminants capable of interfering with adhesion have not yet been removed 

from joint substrates. 
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PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

A. Compatibility: Provide joint sealants, backing materials, and other related materials that are 
compatible with one another and with joint substrates under conditions of service and 
application, as demonstrated by joint-sealant manufacturer, based on testing and field 
experience. 

2.2 COLD-APPLIED JOINT SEALANTS 

A. Single-Component, Nonsag, Silicone Joint Sealant: ASTM D 5893/D 5893M, Type NS. 

B. Single-Component, Self-Leveling, Silicone Joint Sealant: ASTM D 5893/D 5893M, Type SL. 

C. Multicomponent, Nonsag, Urethane, Elastomeric Joint Sealant: ASTM C 920, Type M, 
Grade NS, Class 25, for Use T. 

D. Single Component, Pourable, Urethane, Elastomeric Joint Sealant: ASTM C 920, Type S, 
Grade P, Class 25, for Use T. 

E. Multicomponent, Pourable, Urethane, Elastomeric Joint Sealant: ASTM C 920, Type M, 
Grade P, Class 25, for Use T. 

2.3 PRIMERS 

A. Primers: Product recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine joints to receive joint sealants, with Installer present, for compliance with 
requirements for joint configuration, installation tolerances, and other conditions affecting joint-
sealant performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Cleaning of Joints: Before installing joint sealants, clean out joints immediately to 
comply with joint-sealant manufacturer's written instructions. 
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1. Remove all foreign material from joint substrates that could interfere with adhesion of 
joint sealant, including dust, old joint sealants, oil, grease, waterproofing, water 
repellents, water, surface dirt, and frost. 

B. Joint Priming: Prime joint substrates where indicated or where recommended in writing by 
joint-sealant manufacturer, based on preconstruction joint-sealant-substrate tests or prior 
experience. Apply primer to comply with joint-sealant manufacturer's written instructions. 
Confine primers to areas of joint-sealant bond; do not allow spillage or migration onto adjoining 
surfaces. 

3.3 INSTALLATION OF JOINT SEALANTS 

A. Comply with joint-sealant manufacturer's written installation instructions for products and 
applications indicated unless more stringent requirements apply. 

B. Joint-Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of 
joint sealants as applicable to materials, applications, and conditions. 

C. Tooling of Nonsag Joint Sealants: Immediately after joint-sealant application and before 
skinning or curing begins, tool sealants according to the following requirements to form 
smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure 
contact and adhesion of sealant with sides of joint: 

1. Remove excess joint sealant from surfaces adjacent to joints. 
2. Use tooling agents that are approved in writing by joint-sealant manufacturer and that do 

not discolor sealants or adjacent surfaces. 

D. Provide joint configuration to comply with joint-sealant manufacturer's written instructions 
unless otherwise indicated. 

3.4 CLEANING AND PROTECTION 

A. Clean off excess joint sealant as the Work progresses, by methods and with cleaning materials 
approved in writing by joint-sealant manufacturers. 

B. Protect joint sealants, during and after curing period, from contact with contaminating 
substances and from damage resulting from construction operations or other causes so sealants 
are without deterioration or damage at time of Substantial Completion. If, despite such 
protection, damage or deterioration occurs, cut out and remove damaged or deteriorated joint 
sealants immediately and replace with joint sealant so installations in repaired areas are 
indistinguishable from the original work. 

END OF SECTION 321373 
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SECTION 321723 - PAVEMENT MARKINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes painted markings applied to asphalt pavement. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include technical data and tested physical and performance properties. 

B. Shop Drawings: For pavement markings. 

1. Indicate pavement markings, colors, lane separations, defined parking spaces, and 
dimensions to adjacent work. 

2. Indicate, with international symbol of accessibility, spaces allocated for people with 
disabilities. 

1.4 FIELD CONDITIONS 

A. Environmental Limitations: Proceed with pavement marking only on clean, dry surfaces and at 
a minimum ambient or surface temperature of 40 deg F for alkyd materials, 55 deg F for water-
based materials, and not exceeding 95 deg F. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Accessibility Standard: Comply with applicable provisions in the USDOJ's "2010 ADA 
Standards for Accessible Design", the ABA standards of the Federal agency having jurisdiction 
and ICC A117.1 
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2.2 PAVEMENT-MARKING PAINT 

A. Pavement-Marking Paint: Alkyd-resin type, lead and chromate free, ready mixed, complying 
with AASHTO M 248. 

1. Color: As indicated 

B. Pavement-Marking Paint: MPI #32, solvent-borne traffic-marking paint. 

1. Color: As indicated 

C. Pavement-Marking Paint: Latex, waterborne emulsion, lead and chromate free, ready mixed, 
complying with FS TT-P-1952, Type II, with drying time of less than 45 minutes. 

1. Color: As indicated. 

D. Pavement-Marking Paint: MPI #97, latex traffic-marking paint. 

1. Color: As indicated. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that pavement is dry and in suitable condition to begin pavement marking according to 
manufacturer's written instructions. 

B. Proceed with pavement marking only after unsatisfactory conditions have been corrected. 

3.2 PAVEMENT MARKING 

A. Do not apply pavement-marking paint until layout, colors, and placement have been verified 
with Architect. 

B. Allow paving to age for a minimum of [30] [90] <Insert number> days before starting 
pavement marking. 

C. Sweep and clean surface to eliminate loose material and dust. 

D. Apply paint with mechanical equipment to produce pavement markings, of dimensions 
indicated, with uniform, straight edges. Apply at manufacturer's recommended rates to provide 
a minimum wet film thickness of 15 mils. 

1. Apply graphic symbols and lettering with paint-resistant, die-cut stencils, firmly secured 
to pavement. Mask an extended area beyond edges of each stencil to prevent paint 
application beyond stencil. Apply paint so that it cannot run beneath stencil. 

2. Broadcast glass beads uniformly into wet markings at a rate of 6 lb/gal.. 
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3.3 PROTECTING AND CLEANING 

A. Protect pavement markings from damage and wear during remainder of construction period. 

B. Clean spillage and soiling from adjacent construction using cleaning agents and procedures 
recommended by manufacturer of affected construction. 

END OF SECTION 321723 
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SECTION 321726 - TACTILE WARNING SURFACING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Detectable warning mats. 
 

B. Related Requirements: 

1. Section 321313 "Concrete Paving" for concrete walkways serving as substrates for tactile 
warning surfacing. 

2. Section 321400 "Unit Paving" for unit paving installations incorporating detectable 
warning unit pavers specified in this Section. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Samples for Initial Selection: For each type of exposed finish requiring color selection. 

C. Samples for Verification: For each type of tactile warning surface, in manufacturer's standard 
sizes unless otherwise indicated, showing edge condition, truncated-dome pattern, texture, 
color, and cross section; with fasteners and anchors. 

1.4 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For tactile warning surfacing, to include in maintenance manuals. 

1.5 QUALITY ASSURANCE 

A. Mockups: Build mockups to verify selections made under Sample submittals, to demonstrate 
aesthetic effects, and to set quality standards for materials and execution. 

1. Subject to compliance with requirements, approved mockups may become part of the 
completed Work if undisturbed at time of Substantial Completion. 
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1.6 PROJECT CONDITIONS 

A. Cold-Weather Protection: Do not use frozen materials or materials mixed or coated with ice or 
frost. Do not build on frozen subgrade or setting beds. Remove and replace unit paver work 
damaged by frost or freezing. 

B. Weather Limitations for Adhesive Application: 

1. Apply adhesive only when ambient temperature is above 50 deg F and when temperature 
has not been below 35 deg F for 12 hours immediately before application. Do not apply 
when substrate is wet or contains excess moisture. 

1.7 WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace components of tactile warning 
surfaces that fail in materials or workmanship within specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Deterioration of finishes beyond normal weathering and wear. 
b. Separation or delamination of materials and components. 

2. Warranty Period: Five years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 TACTILE WARNING SURFACING, GENERAL 

A. Accessibility Requirements: Comply with applicable provisions in the U.S. Architectural & 
Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines for Buildings 
and Facilities and ICC A117.1 for tactile warning surfaces. 

1. For tactile warning surfaces composed of multiple units, provide units that when installed 
provide consistent side-to-side and end-to-end dome spacing that complies with 
requirements. 

2.2 DETECTABLE WARNING MATS 

A. Surface-Applied Detectable Warning Mats: Accessible truncated-dome detectable warning 
resilient mats, UV resistant, manufactured for adhering to existing concrete walkway surfaces, 
with slip-resistant surface treatment on domes, field of mat, and beveled outside edges. 

1.  
2. Material: Modified rubber compound, UV resistant. 
3. Color: As selected by Architect from manufacturer's full range 
4. Mounting: Adhered to pavement surface with adhesive and fastened with fasteners. 
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2.3 ACCESSORIES 

A. Fasteners and Anchors: Manufacturer's standard as required for secure anchorage of tactile 
warning surfaces, noncorrosive and compatible with each material joined, and complying with 
the following: 

1. Furnish stainless-steel fasteners for exterior use. 
2. Fastener Heads: For nonstructural connections, use flathead or oval countersunk screws 

and bolts with tamper-resistant heads, colored to match tile. 

B. Adhesive: As recommended by manufacturer for adhering tactile warning surfacing unit to 
pavement. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that pavement is in suitable condition to begin installation according to manufacturer's 
written instructions. Verify that installation of tactile warning surfacing will comply with 
accessibility requirements upon completion. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION OF TACTILE WARNING SURFACING 

A. General: Prepare substrate and install tactile warning surfacing according to manufacturer's 
written instructions unless otherwise indicated. 

B. Place tactile warning surfacing units in dimensions and orientation indicated. Comply with 
location requirements of AASHTO MP 12. 

3.3 INSTALLATION OF DETECTABLE WARNING MATS 

A. Lay out detectable warning mats as indicated and mark concrete pavement at edges of mats. 

B. Prepare existing paving surface by grinding and cleaning as recommended by manufacturer. 

C. Apply adhesive to back of mat in amounts and pattern recommended by manufacturer, and set 
mat in place. Firmly seat mat in adhesive bed, eliminating air pockets and establishing full 
adhesion to pavement. If necessary, temporarily apply weight to mat to ensure full contact with 
adhesive. 

D. Install anchor devices through face of mat and into pavement using anchors located as 
recommended by manufacturer. Set heads of anchors flush with mat surface. 

E. Mask mat perimeter and adjacent concrete, and apply sealant in continuous bead around 
perimeter of mat. 
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F. Remove masking, adhesive, excess sealant, and soil from exposed surfaces of detectable 
warning mat and surrounding concrete pavement using cleaning agents recommended in writing 
by manufacturer. 

G. Protect installed mat from traffic until adhesive has set. 

3.4 CLEANING AND PROTECTION 

A. Remove and replace tactile warning surfacing that is broken or damaged or does not comply 
with requirements in this Section. Remove in complete sections from joint to joint unless 
otherwise approved by Architect. Replace using tactile warning surfacing installation methods 
acceptable to Architect. 

B. Protect tactile warning surfacing from damage and maintain free of stains, discoloration, dirt, 
and other foreign material. 

END OF SECTION 321726 
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SECTION 323113 - CHAIN LINK FENCES AND GATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Chain-link fences. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 

and profiles, and finishes for the following: 

a. Fence and gate posts, rails, and fittings. 

b. Chain-link fabric, reinforcements, and attachments. 

B. Shop Drawings: For each type of fence and gate assembly. 

1.4 INFORMATIONAL SUBMITTALS 

A. Product Certificates: For each type of chain-link fence. 

B. Field quality-control reports. 

1.5 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For gate operators to include in emergency, operation, and 

maintenance manuals. 

1.6 QUALITY ASSURANCE 

A. Testing Agency Qualifications: For testing fence grounding; member company of NETA or an 

NRTL. 

1. Testing Agency's Field Supervisor: Certified by NETA to supervise on-site testing. 
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1.7 FIELD CONDITIONS 

A. Field Measurements: Verify layout information for chain-link fences and gates shown on 

Drawings in relation to property survey and existing structures. Verify dimensions by field 

measurements. 

1.8 WARRANTY 

A. Special Warranty: Installer agrees to repair or replace components of chain-link fences and 

gates that fail in materials or workmanship within specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Failure to comply with performance requirements. 

b. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering. 

2. Warranty Period: 15 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Structural Performance: Chain-link fence and gate frameworks shall withstand the design wind 

loads and stresses for fence height(s) and under exposure conditions indicated according to 

ASCE/SEI 7. 

B. Lightning Protection System: Maximum resistance-to-ground value of 25 ohms at each 

grounding location along fence under normal dry conditions. 

2.2 CHAIN-LINK FENCE FABRIC 

A. General: Provide fabric in one-piece heights measured between top and bottom of outer edge of 

selvage knuckle or twist according to "CLFMI Product Manual" and requirements indicated 

below: 

1. Fabric Height: As indicated on Drawings. 

2. Steel Wire for Fabric: As indicated on Drawings. 

a. Mesh Size: Per Plans 

b. Zinc-Coated Fabric: Per Plans 

2.3 FENCE FRAMEWORK 

A. Posts and Rails: ASTM F 1043 for framework, including rails, braces, and line; terminal; and 

corner posts. Provide members with minimum dimensions and wall thickness according to 

ASTM F 1043 based on the following: 
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1. Fence Height: indicated on Drawings 

2. Light-Industrial-Strength Material: Per Plans 

3. Heavy-Industrial-Strength Material: Per Plans 

4. Horizontal Framework Members: Intermediate top and bottom rails according to 

ASTM F 1043. 

a. Top Rail: Per plans 

5. Brace Rails: ASTM F 1043. 

6. Metallic Coating for Steel Framework: 

a. Per plans 

2.4 TENSION WIRE 

A. Metallic-Coated Steel Wire: 0.177-inch-diameter, marcelled tension wire according to 

ASTM A 817 or ASTM A 824, with the following metallic coating: 

1. Type II: Zinc coated galvanized by electrolytic process, with the following minimum 

coating weight: 

a. Per Plans 

2.5 FITTINGS 

A. Provide fittings according to ASTM F 626. 

B. Post Caps: Provide for each post. 

1. Provide line post caps with loop to receive tension wire or top rail. 

C. Rail and Brace Ends: For each gate, corner, pull, and end post. 

D. Rail Fittings: Provide the following: 

1. Top Rail Sleeves: Pressed-steel or round-steel tubing] not less than 6 inches long. 

2. Rail Clamps: Line and corner boulevard clamps for connecting intermediate and bottom 

rails to posts. 

E. Tension and Brace Bands:[Pressed steel. 

F. Tension Bars: Steel, length not less than 2 inches shorter than full height of chain-link fabric. 

Provide one bar for each gate and end post, and two for each corner and pull post, unless fabric 

is integrally woven into post. 

G. Truss Rod Assemblies: Steel, hot-dip galvanized after threading rod and turnbuckle or other 

means of adjustment. 

H. Tie Wires, Clips, and Fasteners: According to ASTM F 626. 
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1. Standard Round Wire Ties: For attaching chain-link fabric to posts, rails, and frames, 

according to the following: 

a. Hot-Dip Galvanized Steel 

I. Finish: 

1. Metallic Coating for Pressed Steel or Cast Iron: Not less than 1.2 oz./sq. ft. of zinc. 

a. Polymer coating over metallic coating. 

2. Aluminum: Mill finish. 

2.6 GROUT AND ANCHORING CEMENT 

A. Nonshrink, Nonmetallic Grout: Factory-packaged, nonstaining, noncorrosive, nongaseous grout 

complying with ASTM C 1107/C 1107M. Provide grout, recommended in writing by 

manufacturer, for exterior applications. 

B. Anchoring Cement: Factory-packaged, nonshrink, nonstaining, hydraulic-controlled expansion 

cement formulation for mixing with water at Project site to create pourable anchoring, patching, 

and grouting compound. Provide formulation that is resistant to erosion from water exposure 

without needing protection by a sealer or waterproof coating, and that is recommended in 

writing by manufacturer for exterior applications. 

2.7 GROUNDING MATERIALS 

A. Comply with requirements in Section 260526 "Grounding and Bonding for Electrical Systems." 

B. Connectors and Grounding Rods: Listed and labeled for complying with UL 467. 

1. Connectors for Below-Grade Use: Exothermic welded type. 

2. Grounding Rods: Copper-clad steel, 5/8 by 96 inches. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions, with Installer present, for compliance with requirements for site 

clearing, earthwork, pavement work, and other conditions affecting performance of the Work. 

1. Do not begin installation before final grading is completed unless otherwise permitted by 

Architect. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2 PREPARATION 

A. Stake locations of fence lines, gates, and terminal posts. Do not exceed intervals of 500 feet or 

line of sight between stakes. Indicate locations of utilities, lawn sprinkler system, underground 

structures, benchmarks, and property monuments. 

3.3 CHAIN-LINK FENCE INSTALLATION 

A. Install chain-link fencing according to ASTM F 567 and more stringent requirements specified. 

1. Install fencing on established boundary lines inside property line. 

B. Post Excavation: Drill or hand-excavate holes for posts to diameters and spacings indicated, in 

firm, undisturbed soil. 

C. Post Setting: Set posts in concrete at indicated spacing into firm, undisturbed soil. 

1. Verify that posts are set plumb, aligned, and at correct height and spacing, and hold in 

position during setting with concrete or mechanical devices. 

2. Concrete Fill: Place concrete around posts to dimensions indicated and vibrate or tamp 

for consolidation. Protect aboveground portion of posts from concrete splatter. 

a. Exposed Concrete: Extend 2 inches above grade; shape and smooth to shed water. 

b. Concealed Concrete: Place top of concrete 2 inches below grade as indicated on 

Drawings to allow covering with surface material. 

c. Posts Set into Sleeves in Concrete: Use steel pipe sleeves preset and anchored into 

concrete for installing posts. After posts are inserted into sleeves, fill annular space 

between post and sleeve with concrete mixed and placed according to anchoring 

material manufacturer's written instructions. Finish anchorage joint to slope away 

from post to drain water. 

d. Posts Set into Holes in Concrete: Form or core drill holes not less than 5 inches 

deep and 3/4 inch larger than OD of post. Clean holes of loose material, insert 

posts, and fill annular space between post and concrete with concrete mixed and 

placed according to anchoring material manufacturer's written instructions. Finish 

anchorage joint to slope away from post to drain water. 

D. Terminal Posts: Install terminal end, corner, and gate posts according to ASTM F 567 and 

terminal pull posts at changes in horizontal or vertical alignment of as indicated on Drawings. 

For runs exceeding 500 feet, space pull posts an equal distance between corner or end posts. 

E. Line Posts: Space line posts per drawings 

F. Post Bracing and Intermediate Rails: Install according to ASTM F 567, maintaining plumb 

position and alignment of fence posts. Diagonally brace terminal posts to adjacent line posts 

with truss rods and turnbuckles. Install braces at end and gate posts and at both sides of corner 

and pull posts. 

1. Locate horizontal braces at midheight of fabric 72 inches or higher, on fences with top 

rail, and at two-third fabric height on fences without top rail. Install so posts are plumb 

when diagonal rod is under proper tension. 
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G. Tension Wire: Install according to ASTM F 567, maintaining plumb position and alignment of 

fence posts. Pull wire taut, without sags. Fasten fabric to tension wire with 0.120-inch-diameter 

hog rings of same material and finish as fabric wire, spaced a maximum of 24 inches o.c. Install 

tension wire in locations indicated before stretching fabric. Provide horizontal tension wire at 

the following locations: 

1. As indicated on Drawings. 

H. Top Rail: Install according to ASTM F 567, maintaining plumb position and alignment of fence 

posts. Run rail continuously through line post caps, bending to radius for curved runs and 

terminating into rail end attached to posts or post caps fabricated to receive rail at terminal 

posts. Provide expansion couplings as recommended in writing by fencing manufacturer. 

I. Intermediate and Bottom Rails: Secure to posts with fittings. 

J. Chain-Link Fabric: Apply fabric to [outside] [inside] of enclosing framework. Leave 1-inch 

bottom clearance between finish grade or surface and bottom selvage unless otherwise 

indicated. Pull fabric taut and tie to posts, rails, and tension wires. Anchor to framework so 

fabric remains under tension after pulling force is released. 

K. Tension or Stretcher Bars: Thread through fabric and secure to end, corner, pull, and gate posts, 

with tension bands spaced not more than 15 inches o.c. 

L. Tie Wires: Use wire of proper length to firmly secure fabric to line posts and rails. Attach wire 

at one end to chain-link fabric, wrap wire around post a minimum of 180 degrees, and attach 

other end to chain-link fabric according to ASTM F 626. Bend ends of wire to minimize hazard 

to individuals and clothing. 

1. Maximum Spacing: Tie fabric to line posts at 12 inches o.c. and to braces at 24 inches 

o.c. 

M. Fasteners: Install nuts for tension bands and carriage bolts on the side of fence opposite the 

fabric side. 

END OF SECTION 323113 
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SECTION 323300 - SITE FURNISHINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Benches. 

2. Bollards. 

B. Related Requirements: 

1. Section 033000 "Cast-in-Place Concrete" 

2. Section 312000 "Earth Moving" 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Product Schedule: For site furnishings. 

1.4 INFORMATIONAL SUBMITTALS 

A. Material Certificates: For site furnishings manufactured with preservative-treated wood. 

1. Indicate type of preservative used and net amount of preservative retained. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For site furnishings to include in maintenance manuals. 

PART 2 - PRODUCTS 

2.1 BENCHES 

A. Per detail 6 sheet C4.00 
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2.2 BOLLARDS 

A. Per detail 3 sheet C4.00 

2.3 GENERAL FINISH REQUIREMENTS 

A. Appearance of Finished Work: Noticeable variations in same piece are unacceptable. Variations 

in appearance of adjoining components are acceptable if they are within the range of approved 

Samples and are assembled or installed to minimize contrast. 

2.4 ALUMINUM FINISHES 

A. Powder-Coat Finish: Manufacturer's standard polyester powder-coat finish complying with 

finish manufacturer's written instructions for surface preparation, including pretreatment, 

application, baking, and minimum dry film thickness. 

2.5 STEEL AND GALVANIZED-STEEL FINISHES 

A. Powder-Coat Finish: Manufacturer's standard polyester, powder-coat finish complying with 

finish manufacturer's written instructions for surface preparation, including pretreatment, 

application, baking, and minimum dry film thickness. 

B. PVC Finish: Manufacturer's standard, UV-light stabilized, mold-resistant, slip-resistant, matte-

textured, dipped or sprayed-on, PVC-plastisol finish, with flame retardant added; complying 

with coating manufacturer's written instructions for pretreatment, application, and minimum dry 

film thickness. 

2.6 IRON FINISHES 

A. Powder-Coat Finish: Manufacturer's standard polyester powder-coat finish complying with 

finish manufacturer's written instructions for surface preparation, including pretreatment, 

application, baking, and minimum dry film thickness. 

2.7 STAINLESS-STEEL FINISHES 

A. Surface Preparation: Remove tool and die marks and stretch lines, or blend into finish. 

B. Polished Finishes: Grind and polish surfaces to produce uniform finish, free of cross scratches. 

1. Run directional finishes with long dimension of each piece. 

2. Directional Satin Finish: No 4. 

3. Dull Satin Finish: No. 6. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions, with Installer present, for compliance with requirements for 

correct and level finished grade, mounting surfaces, installation tolerances, and other conditions 

affecting performance of the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Comply with manufacturer's written installation instructions unless more stringent requirements 

are indicated. Complete field assembly of site furnishings where required. 

B. Unless otherwise indicated, install site furnishings after landscaping and paving have been 

completed. 

C. Install site furnishings level, plumb, true, and securely anchored at locations indicated on 

Drawings. 

D. Post Setting: Set cast-in support posts in concrete footing with smooth top, shaped to shed 

water. Protect portion of posts above footing from concrete splatter. Verify that posts are set 

plumb or at correct angle and are aligned and at correct height and spacing. Hold posts in 

position during placement and finishing operations until concrete is sufficiently cured. 

E. Posts Set into Voids in Concrete: Form or core-drill holes for installing posts in concrete to 

depth recommended in writing by manufacturer of site furnishings and 3/4 inch larger than OD 

of post. Clean holes of loose material, insert posts, and fill annular space between post and 

concrete with Concrete, mixed and placed to comply with anchoring material manufacturer's 

written instructions, with top smoothed and shaped to shed water. 

F. Pipe Sleeves: Use steel pipe sleeves preset and anchored into concrete for installing posts. After 

posts have been inserted into sleeves, fill annular space between post and sleeve with concrete, 

mixed and placed to comply with anchoring material manufacturer's written instructions, with 

top smoothed and shaped to shed water. 

END OF SECTION 323300 
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